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JAGDALPUR MUNICIPAL CORPORATION (C.G.
REQUEST FOR PROPOSAL (Risk and Cast) (IInd Call)

For

LUMPSUM BASIS

“FORM-F” [DOCUMENT]

Name of work :- “The Work of “Scientific Dumpsite Land Reclamation through Bio-
mining, Resource Recovery and Scientific Rejects Disposal, of
Legacy waste (Old Municipal Solid Waste) as per SWM rule 2016
and guideline for Disposal of Legacy Waste at Trenching Ground
KANGOLI Dump Site”

Probable Amount of Contract - Rs. 214.25 Lacs.

Issued to - -

Issued by:

Executive Engineer,
Municipal Corporation,
JAGDALPUR (C.G.)



REQUEST FOR PROPOSAL DOCUMENT FOR THE WORK OF

“The Work of “Scientific Dumpsite Land Reclamation through

Bio-mining, Resource Recovery and

Scientific Rejects Disposal, of Legacy waste (Old Municipal Solid Waste) as per
SWM rule 2016 and guideline for Disposal of Legacy Waste at Trenching
Ground KANGOLI Dump Site*

INSTRUCTIONS TO BIDDERS,

QUALIFICATION INFORMATION

&

FORM “F” (Lump sum Basis)

System Tender No. 111392

NIT NO. 03 / Date — 10.10.2022 The Work of “Scientific Dumpsite Land Reclamation through Bio-mining,
Resource Recovery and Scientific Rejects Disposal, of Legacy waste (Old Municipal Solid Waste) as per SWM
rule 2016 and guideline for Disposal of Legacy Waste at Trenching Ground KANGOLI Dump Site

COMMISSIONER, MUNICIPAL CORPORATION,

JAGDALPUR [CG.]
OFFICE OF THE COMMISSIONER,



MUNICIPAL CORPORATION, JAGDALPUR [CG.]

NIT NO. 03 Date 10.10.2022. Scientific Dumpsite Land Reclamation through Bio-mining, Resource
Recovery and Scientific Rejects Disposal, of Legacy waste (Old Municipal Solid Waste) as per MSW

Rule 2016 and guideline for Disposal of Legacy Waste at Trenching Ground KANGOLI Dump Site.

System Tender No. -111392

Quick Information data sheet

Name of Work

Scientific Dumpsite Land Reclamation through Bio-mining,
Resource Recovery and Scientific Rejects Disposal, of Legacy waste
(Old Municipal Solid Waste) as per SWM rule 2016 and guideline
for Disposal of Legacy Waste at Trenching Ground KANGOLI
Dump Site

Probable amount of contract

Rs. 214.25 Lakhs

Amount of earnest money

Rs. 2.00 Lakhs Only TDR/ FDR in favour of the Commissioner,
Municipal Corporation, Jagdalpur

Time allowed for completion

04 (Four Months) months from the date of written order to
commence the work including rainy season (16™ June to15™
October)

Tender Download

12.09.2022 (05:30PM)

Bid Processing Fee

Rs. 15,000.00 only pD in favour of the Commissioner, Municipal
Corporation, Jagdalpur (Non Refendable)

Last Date of Online Bid Submission

26.10.2022 (05:30PM)

Date /Time/Venue of Pre-Bid Meet

17.10.2022 (12.00 to 02.00 PM)

Physical envelope- A shall reach to this
office up to 05:30 PM on or before Date: -

27.10.2022 (05.30PM)

Date of Opening of Envelope A & B of
tender document Physical envelope- A

28.10.2022 (11.30PM)

Financial Bid & Technical bid Opening
(online)

31.10.2022. (11.30AM)

Issued to Shri/M/s.

Class of Contractor

firms/consortiums/joint ventures sound in both financial and
technical capability for the following Work

Engineer-in-charge

Executive Engineer, Municipal Corporation , JAGDALPUR

Note :- Envelop 'A' should contain Proof of E.M.D. proof of bid processing fee and affidavit regarding

information attached in form 14,

Envelop 'B' should contain Technical Details & Financial Capacity / Documents of Tender. And shall be

submitted online only




Municipal Corporation JAGDALPUR (C.G.)

E-Procurement Notice (RiSk and Cast Tender) (IIIld Call)

TENDER NO. 111392 IMC/2022-23. Date 10.10.2022

Tenders are invited on behalf of Municipal Corporation JAGDALPUR C.G. from reputed and eligible companies
/firms/consortiums/joint ventures sound in both financial and technical capability for the following

Work

Description Package

Processing fee (Lumpsum) for Assessment, Evaluation Management, Bioremediation and
scientific Closure and land reclamation through bio-mining processing of old Legacy
Waste, Resource Recovery and Disposal, inert segregation and disposal from the existing
dump site at Trenching Ground Kangoli , Municipal Corporation JAGDALPUR area as
per SWM Rule 2016 and guideline of legacy waste Management (CPCB) New Delhi within
06 Months.

Estimated Quantity

60000

Cubic Meters

Probable Amount 214.25

Lakh
Earnest Money (In 2.00
Lakhs) Lakhs Only DD/TDR/ FDR in favour of the Commissioner, Municipal Corporation,

Jagdalpur

Bid Processing fee 15,000/-

Only DD in favour of the Commissioner, Municipal Corporation, Jagdalpur (Non
Refendable)

Completion period

06 Months

Schedule of Bidding Process: -

JAGDALPUR Nagar Nigam Would Endeavour to adhere to the following Schedule during the

Bidding. Process: -

. Issue of Tender/RFP Online. 10.10.2022 (05:30PM)

. Site Visit at

. Pre-Bid Meeting

17.10.2022 (11:00PM)
17.10.2022 (12.00 to 02.00 PM)

. Online Bid Submission 26.10.2022 (05:30PM)

. Opening of Technical bid Physical envelope- A 28.10.2022 (11.30 AM)
. Financial Bid & Technical bid Opening (online) 31.10.2022 (11.30AM)
TENDER: - Bioremediation and Scientific Closure of Existing.

1
2
3
4
5. Physical envelope- A shall reach to this office up to 05:30 PM on or before Date: - 27.10.2022
6
7
8




VOLUME I: Request for Proposal (RFP) Document



DISCLAIMER

The information contained in this Request for Proposal (RFP) has been prepared solely to assist prospective
Bidders in making their decision of whether or not to submit a bid. The JAGDALPUR Municipal
Corporation (herein after referred to as “the JMC” in this Bid Document) does not purport this information
to be all-inclusive or to contain all the information that a prospective Bidder may need to consider in order
to submit a proposal. The designs, drawings, technical data and any other information provided in this RFP
is only indicative and neither the JMC nor its employees, officers nor its consultants will make or will be
deemed to have made any current or future presentation, promise or warranty, express or implied as to
the accuracy, reliability or completeness of the information contained herein or in any document or
information, whether written or oral, made available to a Bidder, whether or not the a foresaid parties know
or should have known of any errors or omissions or were responsible for its inclusion in or omission from
thisRFP.

Neither the JMC or its employees or consultants make any claim or give any assurance as to the accuracy or
completeness of the information provided in this RFP Document. Interested parties are advised to carry out
their own investigations and analysis of any information contained or referred to here in or made available at
any stage in the bidding process in relation to the Project.

This RFP Document is provided for information purposes only and upon the express understanding that such
parties will use it only for the purpose set for the above. It does not purport to be all-inclusive or contain all
the information about the Projects in relation to which it is being issued.

The information and statements made in this RFP document have been made in good faith. Interested parties
should rely on their own judgments in participating in the said Project. Any liability is accordingly expressly
disclaimed even if any loss or damage is caused by any act or omission on part of the aforesaid, whether
negligent or otherwise.

This RFP Document has not been filed, registered or approved in any jurisdiction. Recipients of this
document should inform themselves of and observe any applicable legal requirements.

The JMC makes no representation or warranty and shall incur no liability under any law, statute, rules or
regulations as to the accuracy, reliability or completeness of the RFP document.

The JMC reserves the right to modify, suspend, change or supplement this RFP. Any change to the RFP will
be notified to all the Bidders to whom the RFP is issued. No part of this RFP and no part of any subsequent
correspondence by the JMC, its employees, officers or its consultants shall be taken neither as providing
legal, financial or other advice nor as establishing a contractor contractual obligation. Contractual obligations
would



Arise only if and when definitive agreements have been approved and executed by the appropriate Parties
having the JMC to enter into and approve such agreements. The JMC reserves the right to reject all or any
of the Bids submitted in response to this RFP at any stage without assigning any reasons whatsoever.

Bidders are responsible for all costs incurred by them when evaluating and responding to this document and
any negotiation costs incurred by the recipient thereafter. The JMC may in its sole discretion proceed in the
manner it deems appropriate which may include deviation from its expected evaluation process, the waiver
of any requirements, and the request for additional information. Unsuccessful Bidders will have no claim
whatsoever against the JMC nor its employees, officers nor itsconsultants.



L Key Dates

Event Date Time Web-Link/Venue
Start of Bid Download 10.10.2022 05:30PM http://eproc.cgstate.gov.in
Site Visit and submission of 17.10.2022 11:00AM At Site Trenching Ground KANGOLI
QAP accordingly Dumping
[eie i) v it 17.10.2022 01226‘(’)01:1‘\’4 JAGDALPUR Municipal
: Corporation, JAGDALPUR
Last D'at.e of Online Bid 26.10.2022 05:30PM Online Submlss19n (T.echnlcal and
Submission Financial Bid)
Physical Submission (Only EMD
proof, Bid processing Fee proof and
: : — . affidavit):Commissioner, the
Physical Bid Submission 27.10.2022 05:30PM JAGDALPUR Municipal
Corporation, JAGDALPUR,
Chhattisgarh
Technical Bid Opening Physical 28.10.2022 11.30AM | JAGDALPUR Municipal
envelope- A Corporation
Financial Bid & Technical bid 31.10.2022 11.30AM | JAGDALPUR Municipal
Opening (online) Corporation

1I. Bid Data Sheet

A.

Tender Notice Number

03 ST No. 111392

Date of Issue

10.10.2022 Only Online

Tender Inviting IMC

The JAGDALPUR Municipal Corporation

Web-link

http://eproc.cgstate.gov.in




B.

Particulars

Data

Bid Processing fee

Rs. 15000/ (Fifteen Thousand) Only DD
in favour of the Commissioner,
Municipal Corporation, Jagdalpur (Non
Refendable)

EMD

Rs. 2.00 Lakh (Two Lakh) Only
TDR/FDR in favour of the
Commissioner, Municipal Corporation,
Jagdalpur

Bid Validity Period

06 Months from the due date of Bidding

Eligible Bidder for Bidding

eligible companies
/firms/consortiums/joint ventures sound
in both financial and technical
capability for the following Work

Method of Bid Submission

Online Submission- Technical&
Financial Bid

Performance Security

5 % of Contract Value

IIT. All the correspondence should be in written, the written correspondence may be sent through

email, fax or letter. All the communication and the bid submission should be addressed to the

undersigned on the address below:

To,

The Commissioner,
JAGDALPUR Municipal Corporation, JAGDALPUR
Phone No.: 07782-221055

E-mail: jagdalpurnagarnigam@yahoo.com




OFFICE OF THE MUNICIPAL CORPORATION, JAGDALPUR

Preface
Planning of Bio-mining Process for dump site reclamation/bio-mining is the most preferred option for existing
dumping site at Jagdalpur. The existing dump site is located at Kangoli, the total area of dumping ground is more than
6 acres as per survey made by DRA consultant Ltd. At the dumping site the waste is scattered, the total area of
dumping site with 6.4 acre land and height of 1.5 m.
The existing total waste quantity at the dump site is estimated to be 28000 Ton for additional 12 month total waste
that shall be generated is estimated to be 44000 Ton. The present bio-mining/dump reclamation is design for total 72
Tons @]1.2/cubic meter total in cubical content 60000 Cubic meter.
Here we would like to suggest that day to day coming waste to be stopped at dump site and shall be taken to SLRM
center constructed at dump site for segregation process.
Bio-mining process for 60000 Cubic meter is design for month that is 150 working day with 12 hour of working shift.
The calculation source that if this bio-mining to be completed in period of 6 month than processing target should be
400 cubic meter per day.
Hence the process of 400 cubic meter of wastes 75 sqm. Land will be cleared and therefore in 150 working days total
land of 11280 sqm. Can be cleared of which more than the area of dump material.

Disposal site

PARTSI(MISH®EE
Aluto parts C
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1. Introduction

1.1 Background

The Government of Chhattisgarh proposes to strengthen the entire MSWM system in all the Urban Local
Bodies (ULBs) in Chhattisgarh so as to comply with the Solid Waste Management Rules 2016, Guidelines
for Disposal of Legacy waste (Old Municipal Solid Waste) Central Pollution Control Board, Service Level
Benchmarks of the Government of India (Gol) & achieve the objectives of Swachh Bharat Mission (SBM)
by 2019.

1.2 Project Objective

To fulfill the objectives of the Swachh Chhattisgarh Mission, the JAGDALPUR Municipal Corporations,
through this proposed project aims at reclamation of land from the existing dumpsite, Trenching Ground
KANGOLI through the process of Bio-mining.

1.3 Current scenario

Sr. No. | Description Details
I. Population (Census 2011) 125463
2. Dumpsite Site Location Trenching Ground Kangoli,
JAGDALPUR

Approximate Total Old Waste at Site (Legacy
3. 60000 cubic Meters

Waste) to be processed forbiomining

4. Total Area of the Site 6.4 Acre

1.4 Current Tender

The JAGDALPUR Municipal Corporation (herein after referred to as “the JMC” in this Bid Document)
is seeking proposals from eligible Bidders to undertake the works required for Scientific dumpsite
reclamation through Bio-mining of legacy waste/un-processed municipal solid waste by excavation of
complete mixed MSW from the dumpsite which underwent biological and physical degradation, resource
recovery by using suitable mechanical sieving machine or any other suitable equipment/method, segregating,
sorting, retrieving recoverable materials, storing, selling, diverting for recycling, dumpsite land reclamation,
development of disposal facility and scientific residual Solid Waste disposal in disposal facility dumpsite
during contract period and hand back of reclaimed land and disposal facility to the JAGDALPUR
Municipal Corporation at the end of contract period.



1.5 Objective of the Bid Document

This Bid Document is structured to provide prospective Bidders with sufficient information on which to
prepare a Proposal and is organized in the followingmanner:

VolumeI: Request for Proposal
Instruction to Bidders

Preparation of Bid

Submission of Bid

Bid Opening and Evaluation

Scope of Project

Payment Schedule

Miscellaneous

Volume II: Draft Contract Agreement

Volume III: Conditions of Contract



Volume I: Request for Proposal



2 Instruction to Bidder

2.1 Scope of Bid

2.1.1 The JMC invites bids for the execution of works (here in after referred to as "the
Works") detailed in this Bid Document.

2.1.2  The successful bidder will be expected to complete the works by the intended
completion Date specified the bid data sheet of this RFP document.

2.2 Eligible Bidder

2.2.1 A Bidder may be a natural person, private entity, government- owned entity or any combination of
them with a formal intent to enter into an agreement or under an existing
agreement to form a Consortium/Joint Venture. For an applicant / bidder can submit the Bid either
individually or form a consortium. In case the Bidder is a Consortium/Joint
Venture, it shall, comply with the following additional requirements:

2.2.1.1 The Tendered shall fill/upload the Bids online and the Bid Hashes of three envelopes shall be
digitally signed and submitted online as per mentioned key dates. The Bidders shall also have to
submit Bids online (decrypt the bids using their Digital Certificate and encrypt the bids) as per
mentioned key dates. There shall be three separate Online envelopes as under:-
ENVELOPE - A
The first online envelope shall contain the Earnest Money of rupees 2,00,000/- (Two Lakhs Only)
through DD/TDR/ FDR in favour of the Commissioner, Municipal Corporation, Jagdalpur and Bid
Processing Fees Rs. 15000/- only for D.D. in Favor of Commissioner, Municipal Corporation,
JAGDALPUR. (Non Refendable)
ENVELOPE - B

The Second Online envelope shall contain terms and conditions and all the technical details and
specifications of the proposed work. The Scanned copy of terms and conditions, along with technical
specifications and drawings etc. should be submitted online in Envelope “B”. This envelope shall be
submitted also along with envelope “A”. The Envelope B shall also contain

2.2.2 The number of members (incorporated under The Companies Act, 2013) in a Consortium/ Joint
Venture would be limited to 2(two) members. The Members of the Consortium/Joint Venture shall
nominate one member as the lead member (“the Lead Member”), the member other than the
lead member shall be termed as “the technical member”. “The lead member” and “the
technical member” are to be defined and detailed in the Form-2 of the Technical Bid
submission forms provided in this RFP document. It is clarified that the lead member
of the consortium would be regarded as be in responsible for the due implementation of
this Project. In computing the Technical Capacity and Financial Capacity of the
Bidder/ Consortium Member/Joint Venture, the Technical Capacity and Financial
Capacity of their respective Associates shall also be considered.

2.2.3 Combined Technical capacity of all Consortium/Joint Venture members (“the Lead Member”
and “the Technical Member”) shall be considered towards qualifying and evaluation criteria,
however the financial strength of only the Lead member shall be considered towards
qualifying and evaluation of Financial Capacity as prescribed in the clause 2.3.2 of this
RFP document.



2.2.4 A consortium / Joint Venture shall have registered agreement where in roles and responsibilities of
Consortium members / joint venture parties clearly mentioned. The aforesaid mentioned
agreement should be submitted along with the Bid in the format of Form 5 of technical
bid submission forms provided in the RFP document.

2.2.5 The Consortium/Joint Venture members shall nominate a person as the Authorize signatory
from the Lead Member of the Consortium / Joint Venture who shall be authorized to sign
their bid sub mission, the contract agree mentor any correspondence with the JMC. A power of
Attorney in the name of Authorized Signatory has to be furnished by the Consortium/Joint Venture
bidder along with their technical proposal. The Power of Attorney shall be as per the form at
providing in Form 4 of this RFP document.

2.3 Pre-Qualification Criteria

2.3.1 Technical Capacity

For demonstrating technical capacity (“the technical capacity”), the bidder has to comply with both of the

following conditions (i) and (ii):

(i) Successfully handled, during preceding three financial years prior to the due date of this

Bid submission, projects relating to:
(a) Operation of Scientific Dumpsite Reclamation/ Bio-mining
Or,

(b) Operation of Municipal Solid Waste (MSW) processes/ treatment facility using Segregationand
composting of MSW.

(i) Should have handled, during preceding three financial years prior to the due date of this

bid submission, projects as mentioned in sub-clause (i) above, at least:
(2) One Project of Minimum 50% of the quantity of waste mentioned in the sr. no. 3of
Clause no. 1.3(3) of this tender document
Or
(b) Two Project of Minimum 30% of the quantity of waste mentioned in the sr. no. 3 of
Clause no. 1.3(3) of this tender document

Note:

Uln case an eligible project for accessing “the technical capacity” has been jointly executed by
the Bidder (as part of a consortium), then the entity claiming such eligibility should satisfy
both of below conditions:



(a) Have held minimum 51% share in the project for which the experience is being claimed the
claiming entity shall produce proof of percentage shareholding in the project for which experience
is being claimed.

(b) The project shall be qualified as ‘eligible project’ for “the technical capacity only if the
percentage shareholding in the project multiplied with the total project capacity is satisfying the criteria
laid down in clause 2.3.1 above.

0 The eligible projects claiming “the Technical Capacity” should have been executed for
any Local Body/ any Government / Semi-Government Organizations / Public Sector
Undertakings in India with direct contract with them.

2.3.2 Financial Capacity

For demonstrating the financial capacity (“the Financial Capacity”), the bidder has to comply with each of

the following conditions:

(1)  Minimum average turnover of INR 1.29 Cr. Approx (60% of total project cost) in the preceding

three financial years from the due date of submission of thisbid;

(ii))  Shall have a positive net worth of minimum INR 32.14 Lahk Approx. (15% of total project cost) in

the preceding three financial years from the due date of submission of this bid;

(ii1) Shall have availability of Liquid assets and/or availability of credit facilities of no less than INR
1.50 Cr. Approx (70% of total project cost) at the time of submission of this bid. The bidder shall furnish
Certificate for availability of Liquid asset dully certified from its statuary auditor/ certificates from

banks for meeting the fund requirement to this effect.

Note:

For the purpose of this RFP, turnover (“the turnover”) shall mean the average of annual
revenues from execution of the projects as listed in Clause 2.3.1 (i) during the preceding
three financial years from the due date of submission of this bid. This shall not include
capital grants / capital subsidies / donations / salaries / dividend / bonus / commission and

interest income.

2.3.3 Other Pre-Qualification Criteria

(1) The bidder should be technically capable enough to ensure all environmental hazard Mitigation
measures and demonstrate expertise in EHS - Environment, health and  safety
aspects and impacts that need to be addressed at dumpsite while adopting the works.
The bidder shall furnish a write up in the format as provided in the Form 10 of this RFP
document demonstrating their proposal to follow the measures for the Protection of
Environment, Health and Safety while executing the Works.
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(i1)) An Agency/ NGO/ Firm must not have been blacklisted or placed under any restriction by any Ministry

or Department of the Government of India or by a State Government (or itsagency).

24

Essential Pre-Qualification Documents

Bidder to enclose all of the following documents in support of his pre-qualification for bidding:

(i) Incorporation certificate of the company/Proof of Company registrationdocument/MoA;

(i) Copy of Agreement with the concerned client;

(iif)

Certificate(s) (completion or Currently operating, as the case may be) from its concerned

client(s) in support of “the technical capacity” clearly stating the capacity of project (or,

quantity processed till date in case of currently running project) including performance of

the firm for the work completed during the contract period of the project in respect of the

projects whose experience is claimed.

Performance certificate should be issued from the concerned client(s) (Certificate
issued by the officer of rank not below then Executive Engineer/ Project Manager or
equivalent) shall only be considered.

In case a particular work/ contract has been jointly executed by the Bidder (as part
of a consortium/Joint Venture), it should further support its claim for the share
in work done for that particular work/ contract by producing a certificate from its
client;

(iv) Audited balance sheet of preceding three financial years from the due date of submission

of this bid and Certificate(s) from its Statutory Auditors in support of “the Financial

Capacity”

)

Certificate specifying the average Turnover of the Bidder (Individual bidder/Lead
Member of Consortium/Joint Venture) in preceding three financial years from the due
date of submission of this bid, and also specifying the methodology adopted for
calculating such Turnover conforming to the provisions of this Clause.

Certificate(s) specifying the net worth of the Bidder (Individual bidder/Lead Member
of Consortium/Joint Venture), at the close of the preceding financial year from the due
date of submission of this bid, and also specifying that the methodology adopted for

calculating such net worth.

Certificates from bank(s) for the arrangement of credit/fund for Project development as

per the format provided in Form 7 of this RFP document.

(vi) Copy of the latest Service Return filed/ Copy of PAN Card;

(vii) GSTIN number;
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2.5 One bid per Bidder

A Bidder is eligible to submit only one Bid for the Project in entire bidding process either
individually or as a member of any one Consortium. Applicant/Bidder shall not be entitled to submit

another bid either individually or as a member of any other Consortium, as the case may be.

2.6 Cost of Bidding

The Bidders shall be responsible for all the costs associated with the preparation of their Bids and their
participation in the Bidding Process. The JMC will not be responsible or in any way liable for such costs,

regardless of the conduct or outcome of the Bidding Process.
2.7 Site Visit and verification of Information

2.7.1 Prior to submitting the Proposal, the Bidders are advised to visit and examine the project site
and its surroundings, obtain and ascertain for themselves all technical data, and other
information necessary for preparing their Proposal (bid) including carrying out
necessary technical surveys, field investigations, assets condition assessment etc. At its
own cost and risk. Bidders are encouraged to submit their respective Bids after visiting
the Project site/area to ascertain the ground situation, coverage, quality of assets
or any other matter considered relevant by them. The Bidders shall be deemed to have
full knowledge of the site conditions, whether physically inspected or not, if Bidder
submits a Proposal for this project.

2.7.2  For the above purpose, the Bidders may approach the JMC for assistance during any
site visit. The Bidders shall be responsible for all arrangements and shall release
and indemnify the JMC and/or any of its agencies/consultants/advisors from and
against all liability in respect hereof and shall be solely responsible for any
personal injury, loss of or damage to property or any other loss, damage,
costs or expenses, however caused, which, but for the exercise of such permission,
would not have arisen due to this RFP.

2.7.3 It shall be deemed that by submitting a Bid, the Bidder has:
(i) Made a complete and careful examination of the Bidding Documents;

(i1) Received all relevant information;

(iii)) Acknowledged and accepted the risk of inadequacy, error or mistake in the information
provided in the Bidding Documents or furnished by the JMC and shall not be a basis for any claim for
compensation, damages, extension of time of performance of its obligations, loss or profit etc. from the

JMC, or a ground for termination of the Contract Agreement;

(iv) Satisfied itself about all matters, things and information necessary and required for submitting an
informed Bid, execution of the Project in accordance with the Bidding Documents and performance of all of

its obligations there under.
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2.8 Pre-Bid Meeting

2.8.1 The bidders or their official representative are invited to attend a pre-bid meeting. The Purpose of
the meeting will be to clarify issues and to answer questions on any matter that may be raised at that

stage. The date, time and address of the Pre-bid meeting shall be as specified in the bid data sheet.

2.8.2 Bidders requiring any clarification on the bidding documents or questions on any matter that
may be raised at that stage, may send their queries in written, addressed to contact
person as mentioned in the Bid Data Sheet, latest by one day before the pre-bid
meeting date mentioned in the bid data sheet. The responses of the JMC will be
uploaded only on the Website http://eproc.cgstate.gov.in and shall not be communicated separately
to the bidders.

2.8.3 The JMC shall endeavor to respond to the questions raised or clarifications sought by the
Bidders. However, the JMC reserves the right not to respond to any question or
provide any clarification, in its sole discretion, and nothing in this Clause shall be taken
or read as compelling or requiring the JMC to respond to any question or to provide any
clarification which will have material adverse effect on the bidding outcome.

2.8.4 The JMC may also on its own motion, if deemed necessary, issue interpretations and clarifications
to all Bidders. All clarifications and interpretations issued by the JMC shall be deemed to be part of
the Bidding Documents. Verbal clarifications and information given by JMC or its employees or
representatives shall not in any way or manner be binding on the IMC.

2.9 Amendment in the Bidding Document

2.9.1 At any time prior to the deadline for submission of proposals, the JMC may amend the RFP
documents, including any contractual document, by issuing an Addendum.

2.9.2 Any Addendum thus issued shall be part of the RFP documents and shall be published on the Website
http://eproc.cgstate.gov.in The JMC may communicate in writing by mail or by fax to all short listed

Bidders to whom the RFP documents are issued. The JMC bears no obligation for any bidder not
receiving the information of the addendum issued to this RFP for any reason whatsoever

2.10 Conflict of Interest

2.10.1 A Bidder shall not have the conflict of interest (the “Conflict of Interest”) that affects the Bidding
Process. Any Bidder found to have a Conflict of Interest shall be disqualified. In the event
of disqualification, the JMC shall  forfeit and appropriate the Bid Security or
Performance Security, as the case may be. Without limiting the generality of the above, a
Bidder shall be considered to have a ‘conflict of interest’ that affects the ‘Bidding Process’, if:

(i) Such Bidder (or any constituent thereof) and any other Bidder (or any constituent
thereof) have common controlling shareholders or other ownership interest;

Or;
(i1) A constituent of such Bidder is also a constituent of another Bidder;
Or;
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(iii) Such Bidder receives or has received any direct or indirect subsidy from any other Bidder, or has
provided any such subsidy to any other Bidder;

Or;
(iv) Such Bidder has the same legal representative for purposes of this Bid as any other Bidder;
Or;

(v) Such Bidder has a relationship with another Bidder, directly or through common third parties, that puts
them in a position to have access to each other’s information about, or to influence the Bid of either or
each of the other Bidder.

2.10.2 A Bidder shall be liable for disqualification and forfeiture of Bid Security or Performance
Security and termination of contract as the case may be, if a conflict of interest on part of
Bidder is discovered by the JMC during the Bidding Process or subsequent to the (i) during
the bidding process, or (ii) issue of letter of award (LOI) or (iii) execution of the Contract
Agreement.

3 Preparation of Bids

3.1  Procedure for Participation in e-Tendering

3.1.1 Registration of Bidders on e-Tendering System

Allthe bidders have to register on the Website http://eproc.cgstate.gov.in User-id/contractor- id and password

will be provided to the bidders on their registered e-mail id after completing the registration process. After
signing-in through the user-id/contractor-id the bidder can download the bidding document and participate
in further bidding process. For more details on the e- tendering procedure the bidders may refer the
information provide on the Website http://eproc.cgstate.gov.in

Digital Certificate

The bids submitted online should be signed electronically with Digital Certificate to establish the identity of
the bidder submitting the bid online. For more details on the process of getting digital certificate and signing
the bid document through digital certificate the bidders are advised to refer the information provided on the
Website http://www.nagarnigamjagdalpur.in

3.1.2 Key Dates

The bidders are strictly advised to follow the time schedule (Key dates) of the bid of their side for tasks and
responsibilities to participate in the bid, as all the stages of each bid are locked before the start time and date
and after the end time and date for the relevant stage if the bid as set by the IMC

3.1.3 Preparation and Submission of Bids

The bidders have to prepare their bid online, encrypt their bid data in the Bid forms and submit Bid of all
the envelopes and documents related to the Bid required to be uploaded as per the time schedule mentioned
in the key dates provided in this RFP document dafter singing of the same by the Digital Signature of their

authorized representatives.
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Note:

(1) Bidders are requested to visit our e-tendering website regularly for any clarifications and/or due date

extension or corrigendum.

(i1) Bidder must positively complete online e-tendering procedure at Website http://eproc.cgstate.gov.in

(iii) The JMC shall not be responsible in any way for delay/difficulties/ inaccessibility of the
downloading facility from the website for any reason whatsoever.

(iv) In case, due date for submission & opening of tender happens to be a holiday, the due date shall be
shifted to the next working day for which no prior intimation will be given.

(v) The JMC reserves the right for extension of due date of opening of technical bid.
3.2 Bid Validity Period

The bids shall remain valid for a period 4 months from the closing of bid date. The validity of the bid can be
extended by mutual consent in writing.

3.3 Bid Processing Fees

The Bid Document shall be available for download to concerned eligible bidders immediately after online
release of the bids and up to scheduled time and date as set in the key dates. The bid document can be
downloaded free of cost, however, the bidders have to pay Bid processing fees(Non Refendable), of the
amount as mentioned in the bid data sheet, at the time of their online bid submission The payment for the
cost of bid processing shall be made Demond Draft from Nationalized or scheduled bank in favour of the
Commissioner, Municipal Corporation, Jagdalpur as per the instruction provided on the website.

3.4 Earnest Money Deposit

3.4.1 The Bidder shall furnish, as part of his Bid, an Earnest Money Deposit (EMD) of the
amount as mentioned in bid data sheet of this RFP document. The EMD must be submitted
in the form of FDR/ TDR from Nationalized or scheduled bank in favor of Commissioner
Municipal Corporation, Jagdalpur.

342 No interest shall be payable on the EMD. The Bidder shall bear the cost relating to
providing its EMD.

343 Any Bid not accompanied by the EMD shall be rejected by the JMC as being a non-
responsive Bid.

344 The EMD of unsuccessful Bidders will be returned within 30 days of the date of
finalization of successful Bidder or signing of the contract agreement with the
successful bidder whichever is later.  If the Bid is cancelled for any reason whatsoever,
the EMD shall be returned to all the bidders within 30 days from the date of such
cancellation.
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345

Such period.

The EMD of the successful Bidder will be retained by the JMC and returned
after 15 days of signing of contract agreement and furnishing the
performance guarantee in the form of FDR from any nationalized bank by the
successful bidder. The successful bidder shall ensure that its EMD remains
valid during

3.4.6 The EMD will be forfeited if:

(1) Any bidder withdraws its bid during the validity period of the Bid;

(i1) The successful Bidder fails to sign contract agreement or submit performance

guarantee, as the case may be.

(iii) The JMC finds out that the bidder has involved in corrupt and fraudulent practice

or has given any material mis-representation in its bid knowingly or unknowingly

(iv) Any other reason thereof mentioned in this bid document.

(v) The Bidders fails to comply with the Bid process

3.5 Technical Proposal

@
(i)

3.5.1

The Technical Proposal shall comprise of the following documents

Essential pre-Qualification Documents as specified in the clause2.4
Technical Bid

a) Form 1: Letter Comprising the Bid cumundertaking

b) Form 2: Format for Description of Bidder

c¢) Form 3: Power of Attorney for Signing of Bid

d) Form 4: Power of Attorney for Lead Member of Consortium

e) Form 5: Format for Consortium/Joint Venture Agreement

f) Form 6: Form for Financial Pre-Qualification

g) Form 7: Format for Banker’s Certificate

h) Form 8: Format for summary of Technical Pre-Qualification

i) Form 8(A): Details of Projects eligible for Technical Pre-Qualification

1) Form 9 (A): Format for Providing Details of Machinery to be Deployed for the

Project
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k)  Form 9 (B): Details of Key Personnel to be deployed for the Project.

1) Form 10: Format for Providing Environment, Health and Safety Management Plan

3.5.2. All the documents/ information enclosed with the technical proposals should be self-attested and
certified by the Bidder. The Bidder shall be liable for forfeiture of his EMD, ifany document/ information
is found false/fake/untrue before acceptance of Bid. If it is found after acceptance of the Bid, the JMC

may at his discretion forfeit his performance security/guarantee, security deposit, enlistment deposit and take

any other suitable action.

3.6 Financial Proposal

3.6.1

3.6.2
3.6.3

3.6.4
3.6.5

The bidder shall have to quote rates in format of Financial Bid submission provided on the

e-tender website. A format of the financial bid has been provided in this RFP document.

3.6.2 The price quoted by the bidder shall be entirely in Indian currency (INR).

The Amount in the Financial Proposal shall be quoted in figures as well as in words. If
any difference in figures and words found, lower of the two shall be taken as valid and
correct.

The bidder shall have to quote rates inclusive of GST, all duties, taxes and other levies.

The rates and prices quoted by the bidder shall be fixed for the duration of the Contract

and shall not be subject to any adjustments on any account.

3.7  Documents Comprising the Bid

The Bid submitted by the bidder shall comprise of the following parts:

A. Bid processing fees and EMD as per the details and instructions provided in clause 3.3 & 3.4

respectively

B.  Technical Proposal as per the details and instructions provided in clause 3.5

C. Financial Proposal as per the details and instructions provided in clause 3.6

3.8 Language of Bid

3.8.1. The bid and all related correspondence and documents shall be written in the English Language.

Supporting documents and printed literature furnished by the Eligible Bidder.

With the Proposal may be in any other language provided that they are accompanied by an appropriate

translation into English. Supporting materials that are not translated into English shall not be considered.

For the purpose of interpretation and evaluation of the Proposal, the English language translation shall

prevail.
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4  Submission of Bids

4.1 Online submission of Bids

The bidders have to submit their respective bids online, as per the instructions provided on the website Web
site http://eproc.cgstate.gov.in for online submission of bids. The bidders shall submit their Bids dully

completed in all respect on or before the due date of bid submission after singing of the same by the Digital
Signature of their authorized representatives. The Bid submitted online by the Bidder shall be in the
following part:

Part 1: This shall be known as “Envelop-A- Bid processing fees & Earnest Money Deposit” and shall
contain the documents as mentioned in clause 3.7 (A)

Part 2: This shall be Known as “Envelop B- the Technical Proposal” and shall contain the
documents as specified in clause 3.7 (B)

Part 3: This shall be Known as “Envelop C- the Financial Proposal” and shall contain the Price Offer of
the Bidder as mentioned in clause 3.7 (C).

4.2  Bid Due Date
4.2.1 The due date and time of the bid submission is as mentioned in the Bid data sheet.

4.2.2 The Online Bid and the physical bid should be submitted on or before the due
date of bid submission.

4.2.3 The JMC may, in its sole discretion, extend the Bid Due Date by issuing an Addendum

In accordance with clause 2.9 uniformly for all Bidders and publish the Addendum on the
website of Website http://eproc.cgstate.gov.in

4.3 Withdrawal, Substitution and Modification of Bids

Bidders can withdraw and modify their respective online submitted bids till the end of the due date of bid
submission. The Bidder will not be able to modify a Bid after the due date of submission of these Bids.
The bid for which withdrawal request has been received by the JMC after the due date of bidding shall

be declined from the bidding process. In the event of withdrawal of a Bid by the Bidder, after the due date

of its submission, the JMC reserves the right to forfeit the EMD of the bidder at its sole discretion

5 Bid Opening and Evaluation

5.1 Procedure for Bid opening and Evaluation

5.1.1  The JMC designated officer open the Bids online on the Bid Opening Date and Time as
specified in the Bid Data Sheet.

5.1.2  The JMC designated officer will subsequently examine and evaluate the Bids in
accordance with the provisions set out in this section.
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5.2

5.3

5.1.3 Proposals shall first be checked for responsiveness with the requirements of the RFP and
only those Proposals which are found to be responsive would be further evaluated for
qualification in accordance with the criteria set out in this RFP.

5.1.4 The Technical proposal shall be evaluated next based on the criteria set out in this RFP
documents. The Financial bids of only those bidders who qualify the technical
qualification shall be opened.

5.1.5 All technically qualified bidders will be notified for opening of the Financial Bids.

Clarifications
5.2.1 To facilitate evaluation of Proposals the JIMC may, at its sole discretion, seek clarifications

from any Bidder during the evaluation period. Such clarification(s) shall be provided
within the time specified by the JMC for this purpose. Any request for clarification(s)
and all clarification(s) shall be in writing. If a Bidder does not provide clarifications
sought within the prescribed time, its Proposal shall be liable to be rejected.
In case the Proposal is not rejected, the JMC may proceed to evaluate the
Proposal by construing the particulars requiring clarification to the best of its
understanding, and the Bidder shall be barred from subsequently questioning such
interpretation of the JMC.

5.2.2 Bidders are advised that the evaluation of Proposals will be entirely at the discretion of the
JMC. Bidders will be deemed to have wunderstood and agreed that no
explanation  or justification on any aspect of the Bidding Process or selection will be
given.

5.2.3 Any information contained in the Proposal shall not in any way be construed as
binding on the JMC, its agents, successors or assigns, but shall be binding
against the Bidder if any Project is subsequently awarded to it under the Bidding
Process on the basis of such information.

524 The JMC reserves the right not to proceed with the Bidding Process at any time
without notice or liability and to reject any Proposal without assigning any reasons.

Confidentiality
5.3.1 The JMC shall ensure that the rules for the bidding proceedings for the Project are applied in

anon- discriminatory, transparent and objective manner. The JMC shall not provide to any
Bidder information with regard to the Project or the bidding proceedings, which
may have the effect of restricting competition.

5.3.2 Information relating to the examination, clarification, evaluation, and recommendation for
the short- listed pre-qualified Bidders shall not be disclosed to any person who is not
officially concerned with the process or is not a retained professional advisor advising
the JMC in relation to or matters arising out of, or concerning the Bidding Process.
The JMC will treat all information, submitted as part of Proposal, in
confidence and will require all those who have access to such material to treat the
same in confidence. The JMC may not divulge any such information unless it
is directed to do so by any statutory entity that has the power under law to
require its disclosure or is to enforce or assert any right or privilege of the
statutory entity and/ or the JMC.
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5.3.3 Any effort by a Bidder to influence JMC evaluation of Bids or award decisions will
result in the rejection of the Bidder’s Bid.

5.4 Proposal Evaluation

5.4.1 Envelope 'A' shall be opened first online at the time and date notified and its contents shall be
checked. In cases where Envelope 'A' does not contain all requisite documents, such bid
shall be treated as non- responsive, and Envelope "B" and "C" of such bid shall not be
opened.

5.4.2 In the next step of evaluation, the Envelop ‘B’ shall be opened online at the time and date
notified. The bidder shall have freedom to witness opening of the Envelope ‘B’ of the Bid

5.4.3 A detailed Technical Evaluation of the responsive bids shall be carried out and the bidder
shall be considered technically qualified if:

(i)  The online bid has been submitted in the manner as specified in clause 4.1.
(i1) The technical proposal contains all the documents as specified in clause 3.7 (B).

(iii) Physical bid had been received by the JMC within the specified time and it
contains all the documents in original and has been submitted in the manner as
specified in clause 4.2.

@iv) It is fulfilling the pre- Qualification Criteria as specified in clause 2.3 and
furnished all the necessary support documents in support of such qualification.

) It has provided all the other information and documents as directed in this RFP
document corresponding to the technical qualification of thebidder.

5.4.4 Envelope 'C' (Financial Proposal) of bidders who are not qualified in Technical
Bid (Envelope 'B') shall not be opened.

5.4.5 Envelope 'C' (Financial Proposal) of the technically qualified bidders shall be opened
online at the date time & notified. The bidder shall have freedom to witness opening of
the Envelope 'C'.

5.4.6 After opening Envelope 'C' the Financial proposal shall be checked for responsiveness. A
Financial Proposal shall be responsive if it has been submitted in the
manner  as specified in clause 3.6. If the financial proposal of a bidder is non-
responsive, it shall be declined from the bidding process.

5.4.7 All the responsive Financial Bids would then be ranked in ascending order of the quoted
financial offer, with the Bidder quoting the lowest financial offer shall be
ranked first as “L1” and the Bidder quoting the second lowest financial offer
shall be ranked second as “L2” and so on.

5.5 Successful Bidder

5.5.1 The Bidder ranked first (the “L1”) in accordance with the above procedure would be
declared as the successful Bidder.
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5.5.2 In the event that two or more Bidder’s Financial Bids are exactly the same, then the JMC
reserves the right either to:

(i) The L-1 bidder shall be decided either by obtaining spontaneous online bid from all the bidder who have

quoted the same L-1 rate, which of course must be lower than their original quoted rates

Or;

(i1) Take any such measure as may be deemed fit in its sole discretion, including annulment of the

bidding process.

5.6

5.7

5.8

5.5.3 The JMC will notify other Bidders that their Proposals have not been
accepted and their EMD will be returned as promptly as possible as per
provision set out in clause 3.4 of this RFP document

Award of Contract

5.6.1 The JMC shall notify the successful bidder (the “L1”) as determined in clause 5.5 above,
by issuing a 'Letter of Intimation' (LOI) that his bid has beenaccepted.

5.6.2 The successful Bidder shall acknowledge his acceptance of the LOI issued by the IMC
within 7 (seven) days as evidenced by signing and sending a copy of the LOI issued.
In the event the duplicate copy of the LOI duly signed by the Authorized signatory of the
Selected Bidder is not received within the stipulated date, the JMC may, unless it consents
to extension of time for submission thereof, appropriate the EMD of such Bidder on
account of failure of the Selected Bidder to acknowledge the LOL.

Performance Security

5.7.1 Prior to the signing of the contract agreement, the successful Bidder shall have to furnish
Performance Security to the JMC in the form of bank guarantee (‘“the Performance Bank
Guarantee” (PBG) or F.D.R in the name of commissioner JMC issued by a
nationalized/scheduled bank located in India or a reputable bank located abroad having
corresponding bank in India, in the format given in Form 12, for an amount equivalent to
5% of the Contract value. The performance security of a joint venture shall be in the
name of the joint venture.

5.7.2  Failure of the successful bidder to comply with the requirements of clause 5.7.1 above shall
constitute a breach of contract, cause for annulment of the award, forfeiture of the EMD,
and any such other remedy the JMC may take under the contract, and the JMC may resort
to awarding the contract to the next ranked bidder.

Signing of Contract Agreement

5.8.1 The successful bidder shall have to furnish the Performance security as directed in clause
5.7 above and sign the contract agreement within 21 days of issue of LOI.

5.8.2 The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the JMC to the contractor for
commencement of work.
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5.8.3 Inthe event of failure of the successful bidder to submit Performance Security and or sign the
Contract Agreement, his EMD shall stand forfeited without prejudice to the right of the
JMC for taking action against the bidder.

5.9  Fraud and Corrupt Practices

5.9.1 The Bidders and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process and subsequent to the issue of the
LOI and during the subsistence of the Contract Agreement. Notwithstanding anything to
the contrary contained herein, or in the LOI or the Contract Agreement, the JMC shall
reject a Bid, withdraw the LOI, or terminate the Contract Agreement, as the case may be,
without being liable in any manner whatsoever to the Bidder or Contractor, as the case may
be, if it determines that the Bidder or Contract, as the case may be, has, directly or indirectly
or through an agent, engaged in corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice in the Bidding Process. In such an event, the
JMC shall forfeit and appropriate the EMD or Performance Security, as the case may be,
is found by the JMC to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable
practice or restrictive practices, as the case may be.

5.9.2 For the purposes of Clause 5.9.1, the following terms shall have the meaning hereinafter
respectively assigned to them:

(1) Corrupt Practice means (i) the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the actions of any person connected with the Bidding Process (for avoidance
of doubt, offering of employment to or employing or engaging in any manner whatsoever, directly or
indirectly, any official of the JMC who is or has been associated in any manner, directly or indirectly with
the Bidding Process or the LOI or has dealt with matters concerning the Contract
Agreement or arising there from, before or after the execution thereof, at any time prior to the expiry of one
year from the date such official resigns or retires from or otherwise ceases to be in the service of the JMC,
shall be deemed to constitute influencing the actions of a person connected with the Bidding Process);
or (i) engaging in any manner whatsoever, whether during the Bidding Process or after
the issue of the LOI or after the execution of the Contract Agreement , as the case may be, any person in
respect of any matter relating to the Project or the LOI or the Contract Agreement , who at any time has
been or is a legal, financial or technical adviser of the JMC in relation to any matter concerning the

Project;

(i1)) Fraudulent practice means a misrepresentation or omission of facts or suppression of facts or disclosure

of incomplete facts, in order to influence the Bidding Process;

(iii) Coercive practice means impairing or harming or threatening to impair or harm, directly or indirectly

any person or property to influence any person’s participation oraction in the Bidding Process;
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(iv) Undesirable Practice means (i) establishing contact with any person connected with or employed
or engaged by the JMC with the objective of canvassing, lobbying or in any manner influencing or

attempting to influencethe Bidding Process; or (ii) having a Conflict of Interest;

And,

(v) Restrictive practice means forming a cartel or arriving at any understanding or arrangement among
Bidders with the objective of restricting or manipulating a full and fair competition in the Bidding

Process.

6 Scope of Work

The current project intends to undertake the works required for Dumpsite Land Reclamation through Bio-
mining of old Dumped Municipal Solid Waste/Legacy Waste, resource recovery and Scientific disposal of
residual solid waste as per SWM rule 2016 and guideline for Disposal of Legacy Waste(Old Municipal Solid
Waste) Central Pollution Control Board under the JAGDALPUR Municipal Corporation, JAGDALPUR.
The contract shall be awarded to the successful bidder (“the contractor”) for a period of 06 Months
reckoned from the date of signing of contract agreement or the date of issue of Consent to Establish (CTE)
to the project, whichever is later. The JMC shall appoint an Engineer & SWM Expert (the “Engineer-in
charge”) for overall supervision, monitoring and certification of the works executed by the contractor.
The brief scope of work to be carried out by the selected contractor during the execution of the intended

projectincludes, but not limited to, the following component:
(i) The project information and Site details has been provided in RFP document.

(i1)) The works shall be carried out by the contractor as per the specifications provided in scope of
works provided in this section.

(iii) The contractor shall carryout Total Station Survey of complete project site including area earmarked
in which Bio-mining is to be done. Total Station Survey shall be certified by the Engineer-in-charge. The
survey shall be done at the time of possession of the site as well as at the completion of each
milestone of physical progress of land reclamation at the site. The survey report shall be submitted
along with each running bill. The area earmarked by JMC for Reclamation through Bio-
mining shall be considered as 100% area for the scope of work.

(iv) The earmarked land to be reclaimed which is presently covered by old/ legacy waste.

(v) The Contractor shall carry out baseline environmental survey of the site as per EMP and
specification.

(vi)  The Contractor shall conduct its own due diligence for site investigation, analyzing the

characteristics, composition and quantum of the waste at the Project site.
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(vii) Dumpsite reclamation will be done by dividing the site into suitable sectors/loops in consultation of

the Engineer-in-charge based on the priority of landreclamation.

(viii) Usually the top layer has fresh waste, dust and may have several materials in the active biological
state. This layer is to be stabilized through application of Bio-Culture, herbal/biological sanitizers,
inoculants or through any suitable scientific method as proposed by the contractor and accepted by the
Engineer-in-charge. Odour shall be controlled and minimized through application of deodorant or scientific

method.

(ix) Excavating the existing mixed compacted MSW in the land portion allocated/earmarked by the IMC
and sieving them by Mechanical sieving machine or any other suitable technology proposed and accepted by

the Engineer-in-charge.

(x)  The contractor shall deploy sufficient machinery, manpower and required resources to execute the

project scope within the project duration. [pls. refer para Page 37 BOQ]

(xi) Provision, installation, operation and maintenance of plant, machineries, infrastructure facilities and
amenities for excavation, sieving of the excavated MSW, storing the segregated materials, reuse,

marketing, selling, and transporting them from the project site.

(xii) Construction oftemporary shed, platform and creation of facilities for handling, separating, segregating,

storing and quantifying of the excavated MSW and processing material.

(xiii) Excavating the soil which lost its stability due to MSW dumping with necessary dewatering works

in the portion of the land earmarked at the cost of the Contractor.

(xiv) MSW waste brought for segregation and processing from the earmarked land portion shall be quantified
(in Cubic meter, based on number of vehicles trips and capacity) after excavation and

record of the same shall be maintained by the Contractor and JMC jointly.

(xv) Segregate the excavated MSW in the land portion earmarked into as many kinds and categories
as possible of Useful Material such as compost, soil conditioner, recyclables, raw RDF, filler material (Soil,

C&D) and Un-useful material such as residual Solid Waste.

(xvi) Packing, storing, stacking, selling, diverting for recycling, marketing and recycling of all Useful
Material within thirty days of segregation at the cost of the Contractor, without accumulation in the

storage facility at the project site beyond thirty days.

(xvii) Baling, packing, stacking, storing and sale of non-recyclable fraction of high calorific as raw material
to RDF producer/ user or sale to waste to energy or co-processing in cement plants or to thermal power

plants.
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(xviil) Stacking, transporting, spreading and compacting the segregated C&D, Soil and Inert as filler
material in low level and depression area within the site and prepare well compacted
and clear ground for proposed development at site or disposing such material in the low level
area or quarry area designated by the JMC with statutory approval at the cost of the Contractor

with proper complianceto the statutory requirements.

(xix) The revenue or the income from the sale of the segregated Useful Material such as reusable and
recyclable, Compost, soil conditioner, raw RDF, C&D, Soil or any other by-product materials shall go
to the contractors account. However, before selling the recovered material the Contractor, at its own cost,
will conduct a lab testing of such materials from an NABL accredited lab, for the parameters as
recommended by the Engineer-in-charge or applicable rules/guidelines, and submit the report of the same to
the Engineer-in-charge. The Contractor shall initiate the sale or disposal process of the such material by-

products only after the acceptance/approval of the engineer-in-charge.

(xx) The Contractor shall hand over reclaimed land and scientific residual solid waste disposal site to the
JMC in a good and acceptable condition as per SWM Rules 2016 & Guidelines for Disposal of Legacy Waste
(CPCB).

(xxi) Record of the residual solid waste disposal quantity (in Cubic meter, based on number of vehicles trips

and capacity) shall be maintained by the Contractor and the JMC jointly.

(xxii) Carrying out the entire project work in accordance with the Detailed Plan of Action and schedule

proposed by Bidder and approved by the JMC at the cost of the Contractor.

(xxiii) Using only covered body vehicles for the transportation of materials at the cost of the Contractor.

(xxiv) Apply method, process, equipment and resources which would reduce the impact of dumpsite

reclamation activity in the adjacent areas.

(xxv) Create facilities and make arrangements for controlling/ mitigating the emission, pollution and
contamination (Environment impact) including air, water and soil including mitigation for of dust, odor and

noise pollution at the cost of the Contractor.

(xxvi) Construction of temporary site office, water, power, sanitation facilities and accommodation facilities

of workers for the Project as per statutory standards at the cost of the Contractor.

(xxvii)Providing security arrangement for the project site, machineries, equipment etc. at its own cost

(xxviii) Completing the work within the Contract Period
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6.1 Detailed BOQ of Proposed Legacy Waste Remediation for Municipal

Corporation JAGDALPUR (CG)

Chemicals -sanitizers and bio-culture

Equipment Required NO. Of Units

Chain mounted Excavator (210)with Driver, fuel oil Lubricant 01
,grease etc with complete operations and Maintenance

01
Front end loader/bobcat tractor

02
Tyre mounted loader (JCB)
Hyva 02
Tractor 04

. 01
Cultivator /Plough Tractor
Tanker (pump mounted) 4500 litres capacity with 5 HP diesel 01
pump mounted including inlet and outlet arrangement
Operations and Maintenance 10,000/-
Manpower 40
Tools and Plant (packaging material and segregation tools etc.) !
. 1
Screening /trammel
. . 1
Vibrator sieve
PPE 25
- . 1
Bailing Unit
60000

Weigh machine
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Fatka Machine

CCTYV camera - -

1JOB

7 Payment Schedule

7.1 Payment Mechanism

7.1.1 The JMC will be releasing payment for the work based on the percentage of
proposed land to be reclaimed as per the achievement of the milestone mentioned in the
table below:

Time of Completion
Milestone Physical (will change based on | Broad Parameters of Physical | % release of
Progress quantity/area oflegacy Progress Contract Value
waste)
First 40% of the 40% of th dland
. e proposed land 02 Month o O the proposedian 30%
Milestone to be reclaimed
to be
reclaimed
S d 30% of the Cumulative 70% ofthe
<COR% | proposed land 04 Month proposed land to be 30%
Milestone tob .
0 be reclaimed
reclaimed
Cumulative 95% ofthe
Third 25% of the proposed land to be
Milestone proposed land 05 Month reclaimed 30%
to be
reclaimed
5% of the Cumulative 100% ofthe
Fourth proposed land to be o
. proposed land . 10%
Milestone 06 Month reclaimed
to be
reclaimed

(Processing fee payment Interval= 30%, 30% & 40 % respectively based on Physical progress as

per clause 7.1.1 minus liquidated damage as per clause 7.2 and penalty for non-compliance as per
clause 7.3)

7.1.2  The Contractor shall, on completion of the particular Milestone of the work, before the 20

(twentieth) day of the
Month is

Month or

a holiday then
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On the following workingday of such Month, submit to the JMC a statement (“the
Running Bill”) providing the following details:

1) Amount of Processing Fee for the completed milestone calculated in accordance
with Clause 7.1.1
(i1) Items of Work Completed at site including photographic evidence of the same

(iii) Certificate from the Engineer-in-charge certifying the work done and milestone achieved.

(iv) Details of the employment of Man-hours, Machinery and equipment utilized to achieve
the physical progress of that Milestone.

7.1.3  The JMC shall not pay interest on the bill amount, if delay occurs in the release
of the payment, for any reason whatsoever.

7.1.4 No advance payment will be done to the bidder

7.1.5 Retention money shall be deducted as per government norms

7.2  Liquidated Damage

7.2.1 In case the work is not completed within the stipulated period of completion of whole or
part of work (achievement of milestones specified by JMC) along with all such
extensions which are granted to the Contractor for either JMC's default or Force
Majeure, the compensation shall be levied on the contractor at the rate of 0.05% of the

contract amount per day of delay limited to maximum of 10% of contract amount or
without any compensation as decided by the commissioner, JMC recommendation of
EE in Change.

7.2.2  The JMC will deduct the liquidated damages from payments due to the Contractor.
7.2.3 Ifthe liquidated damage attains to a maximum of 10% of the contract amount the JIMC may:
(i)  Terminate the contract agreement and forfeit the EMD and the Performance Security.

(i)  Retain the contractor on depositing the amount equivalent to the liquidity damage of 10% of the
contract amount. However, the retention of the contractor on such ground shall not free him from his
liabilities for completion of the work or any future imposition of liquidity damages.

7.2.4 The decision of the JMC in this regard shall be final and binding upon both the parties.

7.3  Penalty for Non-Compliance

Sr. No.| Penalty Description Penalty Amount

Non-Compliance to, SWM Rules 2016 Guideline | Rs.10000/- per Incidence per day till the
Legacy waste and Other Environmental Standards| Compliance of the failure in addition
to the Penalties/ Actions imposed by
Commissioner Municipal corporation
JAGDALPUR.

1. | notified By regulatory authorities or as specified in
the Contract.
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Non provision of
2. Rs. 5000/- per item per day
1. Site Facilities as per specifications

Rs.5000/- per Incidence per day till

Non-compliance of Safety Standards, uscthe compliance of the failure in

of Personal Protective Equipment by the workers addition to the Penalties/ Actions
imposed by Commissioner
Municipal corporation

JAGDALPUR.

& Miscellaneous

The Bidding Process shall be governed by, and construed in accordance with, the laws of India and the
Courts at JAGDALPUR (C.G.) shall have exclusive jurisdiction over all disputes arising under, pursuant
to and/ or in connection with the Bidding Process. The JMC, in its sole discretion and without incurring

any obligation or liability, reserves the right, at any time, to:

(i) Suspend and/or cancel the Bidding Process and/ or amend and/ or supplement the Bidding Process or

modify the dates or other terms and conditions relatingthereto;

(i1) Consult with any Bidder in order to receive clarification or further information including justification of
financial bid submitted;

(iii)) Retain any information and/ or evidence submitted to the JMC by, on behalf of, and/
or in relation to any Bidder; and/ or

(iv) Independently verify, disqualify, reject and/ or accept any and all submissions or other information
and/ or evidence submitted by or on behalf of anyBidder.

(v) It shall be deemed that by submitting the Bid, the Bidder agrees and releases the JMC, it
employees, agents and advisers, irrevocably, unconditionally, fully and finally from any and
all liability for claims, losses, damages, costs, expenses or liabilities in any way related to or
arising from the exercise of any rights and/ or performance of any obligations hereunder,
pursuant hereto and/ or in connection herewith and waives any and all rights and/ or claims
it may have in this respect, whether actual or contingent, whether present or future.
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RFP for Lumpsum basis for Technical & Financial Bid Submission
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Form 1: Letter Comprising the Bid cum undertaking
(On Non-Judicial Stamp of Rs.100)

Date:
To,
Commissioner
Municipal Corporation
JAGDALPUR (C.G.)
,Dear Sir,
Sub: RFP Reference No. dated for Selection of Contractor to

execute the work of Bio-mining of old dump site at Trenching Ground Kangoli, JAGDALPUR (C.G.)

With reference to your RFP document dated................ , I/we, have examined the Bidding Documents
and understood their contents, hereby submit my/our Bid for the aforesaid Project “Selection of
Contractor for execute the work of Bio-mining Disposal and treatments of Legacy waste (dump site
Trenching Ground Kangoli, JAGDALPUR” and state as under:

1. The Bid is unconditional and unqualified.
2. All information provided in the Bid and in the Appendices is true and correct.

3. This statement is made for the express purpose of qualifying as a Bidder for the Project as explained in
this RFP document.

4. I/We shall make available to the JMC for any additional information it may find necessary or require to
supplement or authenticate the Bid.

5.1/ We acknowledge the right of the JMC to reject our Bid without assigning any reason or otherwise and
hereby waive our right to challenge the same on any account whatsoever.

6. We certify that in the last three years, we/ any of the Consortium Members have neither failed to
perform on any contract, as evidenced by judicial pronouncement or arbitration award, nor been expelled
from any project or contract nor have had any contract terminated for breach on our part.

7. I/We declare that:

a. I/ We have examined and have no reservations to the Bidding Documents, including any Addendum
issued by the JMC.

b. I/ We do not have any conflict of interest in accordance with Clauses 2 . 10 of the RFP
document.
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c. I/ We have not directly or indirectly or through an agent engaged or indulged in any
corrupt practice, fraudulent practice, coercive practice, undesirable  practice  or
restrictive practice, as defined in the RFP document, in respect of any tender or request
for proposal issued by or any agreement entered into with the JMC or any other public
sector enterprise or any government, Centre or State; and

d. I/ We here by certify that we have taken steps to ensure that in conformity with the
provisions of Clause 5.9 of the RFP, no person acting for us or on our behalfhas engaged or will engage
in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive
practice.

8. I/ We understand that you may cancel the Bidding Process at any time and that you are neither bound
to accept any Bid that you may receive nor to invite the Bidders to Bid for the Project, without incurring any
liability to Bidders

9. I/We believe that we/our consortium/ proposed consortium satisfy (ies) the pre-qualifying criteria and
meet(s) the requirements as specified in the RFP document and am/are qualified to submit this Bid.

10. I/We declare that we/any Member of the Consortium am/are not a Member of any other Consortium
submitting a Bid for the Project.

11. I/We certify that we have not been convicted by a Court of Law or indicted or adverse orders passed
by a regulatory JMC which could cast a doubt on our ability to undertake the Project or which relates to a
grave offence that outrages the moral sense of the community.

12. 1/ We further certify that in regard to matters relating to security and integrity of the country, we have not
been charge-sheeted by any agency of the Government or convicted by a Court of Law for any offence
committed by us or by any of our Associates.

13. I/ We undertake that in case due to any change in facts or circumstances during the Bidding
Process, we are attracted by the provisions of disqualification in terms of the guidelines referred to
above, we shallintimate the JMC of the same immediately.

14. We acknowledge that our Consortium/ proposed Consortium shall bear the following composition:
a) Lead Member: M/s.......c.oovviiiiiiiiiiiiiieieannens
b) Technical member: M/s..............cooiiiiiiniiinn...

And we further undertake that above consortium composition shall be maintained till the end of this contract
period or extension thereof. We further acknowledge that the lead member takes the full responsibility
towards execution of the project and the terms and condition laid down in the contract agreement. (Individual
Bidder to strike out this point).

15. I/We hereby irrevocably waive any right which we may have at any stage at law or howsoever
otherwise arising to challenge or question any decision taken by the JMC in connection with the selection
of the Bidder, or in connection with the Bidding Process itself, in respect of the above mentioned Project
and the terms and implementation thereof.
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16. In the event of my/ our being declared as the Selected Bidder, /We agree to enter into a Contract
Agreement in accordance with the draft that has been provided to me/us prior
to the Bid Due Date. We agree not to seek any changes in the aforesaid draft and agree to abide
by the same.

17. 1/We have studied all the Bidding Documents carefully and also surveyed the project area.
We understand that except to the extent as expressly set forth in the Contract Agreement,
we shall have no claim, right or title arising out of any documents or information provided
to us by the JMC or in respect of any matter arising out of or concerning or relating to
the Bidding Process including the award of Contract.

18. The Financial Bid has been quoted by me/us after taking into consideration all the terms
and conditions stated in the RFP and draft Contract Agreement, our own estimates of costs
and careful assessment of the site and all the prevailing and expected conditions that may
affect the Bid.

19. I/We offer to the JMC a Bid processing fees of INR 15 , 000 and EMD of INR 200000 submitted
Online through the website http://eproc.cgstate.gov.in as specified in this RFP document.

20. I/We agree and understand that the Bid is subject to the provisions of the Bidding Documents. In
no case, I/We shall have any claim or right of whatsoever nature if the Project/ Contract is not
awarded to me/us or our Bid is notopened.

21. I/We hereby submit our Bid in the form as specified in the RFP document for undertaking the
aforesaid Project in accordance with the Bidding Documents and the Contract Agreement.

22. I/We agree to keep this offer valid for 04 (Four Month) Month from the Due Date of online Bid
submission as specified in the RFP document or any other such duration as directed by the JIMC.

23. I/We agree and undertake to abide by all the terms and conditions of the RFP document. In
witness thereof, I/we submit this Bid under and in accordance with the terms of the RFP
document.

24. T/we have received all the clarifications issued by the JIMC.

25. I/we will abide by the terms and condition set forth in the RFP document, condition of contract
and draft Contract agreement and a copy of the same bearing initial of the undersign on every
page is attached herewith.

26. Notwithstanding any qualification or conditions, whether implied or otherwise, contained in
our Proposal we hereby represent and confirm that our Proposal is unqualified and
unconditional in all respects.

Yours faithfully,
Date: (Signature of the Authorized signatory)

Place: (Name and designation of the Authorized signatory)
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Name and Seal of Bidder/Lead Firm

Form 2: Format for Description of Bidder

Details
Individual Technical
S.No. Particulars Bidder Lead Member of Member of
Consortium .
Company @) Consortium
€)) 3)

1. Name of the Bidding company

Date of incorporation and /or

2. .
Commencement of Business
3 Brief description of the Bidder's
’ main line of business
Details of individual (s) who will
4 serve as the point of
' contact/communication
for JIMC with the bidder
a. Name
b. Designation
c. Company/Firm
d. Address:
e. |Mobile Number
f.  [Email Address

g. [Fax Number

Details of Authorized Signatory of
Bidder

a. [Name

b. |Designation

c. (Company/Firm

d. |Address:
e. |Mobile Number

f.  [Email Address
g. [Fax Number

Note:

Column ‘1’ to be filled by the Individual Bidder and Column ‘2’ & ‘3’ to be filled by the respective
members of the consortium
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Form 3: Power of Attorney for Signing of Bid

Know all men by these presents, we, (name of the firm and address of the

registered office) do hereby irrevocably constitute, nominate, appoint and authorize Mr./ Ms.

(Name), son/daughter/wife of and presently

residing at who is presently employed with us/ the Lead Member of our Consortium and

holding the position of ,as our true and lawful attorney ( hereinafter referred to as the
“Attorney”) to do in our name and our behalf, all such acts, deeds and things as are necessary or required
in connection with or incidental to submission of our bid for the /Project Name] Project proposed or being
developed by the JAGDALPUR Municipal Corporation (the “JMC”) including but not limited to signing
and submission of all applications, bids and other documents and writings, participate in bidders' and
other meetings and providing information / responses to the JMC, representing us in all matters
before the JMC, signing and execution of all contracts including the Contract Agreement and
undertakings consequent to acceptance of our bid, and generally dealing with the JMC in all matters in
connection with or relating to or arising out of our bid for the said Project and/or upon award thereof to

us and/or till the entering into of the Contract Agreement with the JMC.

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things
lawfully done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred
by this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise of the

powers hereby conferred shall and shall always be deemed to have been done by us.

IN WITNESS WHEREOF WE, » THE ABOVE NAMED
PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS DAY
OF ,2020.
For
(Signature)

(Name, Title and Address)
Witnesses:
Accepted [Notarized]
(Signature)
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(Name, Title and Address of the Attorney)

Notes:

The mode of execution of the Power of Attorney should be in accordance with the procedure,
if any, laid down by the applicable law and the charter documents of the executants(s) and
when it is so required, the same should be under common seal affixed in accordance with the
required procedure.

Also wherever required, the Bidder should submit for verification the extract of the
charter documents and documents such as a resolution/power of attorney in favor of the person

executing this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.

To be executed on a Stamp Paper of Rs. 100/-, duly notarized.
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Form 4: Power of Attorney for Lead Member of Consortium

Whereas the has invited bids for the Project titled [Project Name]
(“the Project”).

Whereas, M/S and M/S (Collectively “the Consortium”)
Members of the Consortium are interested in bidding for the Project in accordance with the terms and

conditions of the Request for Proposal(RFP) and other connected documents in respect of the Project, and

Whereas, it is necessary for the Members of the Consortium to designate one of them as the Lead Member
with all necessary power and JMC to do for and on behalf of the Consortium, all acts, deeds and things as

may be necessary in connection with the Consortium’s bid for the Project and its execution.

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS

We, M/S having our registered office at and,

M/s. , having our registered office at , [the respective names and addresses

of the Consortium members] (Collectively referred to as Consortium), constitute, appoint and

authorize M/s , having its registered office at , being one of the Members

of the Consortium, as the Lead Member and true and lawful attorney of the Consortium (herein
after referred to as “Attorney”) and hereby irrevocably authorize the Attorney(with power to sub-
delegate) to conduct all business for and on behalf of the Consortium and any one of us during the
bidding process and, in the event the Consortium is awarded the Contract, during the execution of the Project,
and in this regard, to do on our behalf and on behalf of the Consortium, all or any of such acts, deeds or
things as are necessary or required or incidental to the submission of its bid for the Project, including but
not limited to signing and submission of all applications, bids and other documents and writings, participate
in bidders and other meetings, respond to queries, submit information/ documents, sign and execute
contracts and undertakings consequent to acceptance of the bid of the Consortium and generally to represent
the Consortium in all its dealings with the JMC, and/ or any other Government Agency or any person, in
all matters in connection with or relating to or arising out of the consortium’s bid for the Project and/ or
upon award thereof till the Contract Agreement is entered into with the JIMC. AND hereby agree to ratify
and confirm and do hereby ratify and confirm all acts, deeds and things lawfully done or caused to be
done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of Attorney
and that all acts, deeds and things done by our said Attorney in exercise of the powers hereby

conferred shall and shall always be deemed to have been done by us/Consortium.
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IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS
POWER OF ATTORNEY ON THIS DAY OF_ . For

(Name & Title)

For

(Name & Title)

For

(Executants)

(To be executed by all the Members of the Consortium)

Witnesses:

Notes:

o The mode of execution of the Power of Attorney should be in accordance with the procedure, if any,
laid down by the applicable law and the charter documents of the executants(s) and when it is so
required, the same should be under common seal affixed in accordance with the required procedure.

o Also, wherever required, the Bidder should submit for verification the extract of the charter

documents and documents such as a resolution/ power of attorney in favor of the person executing
this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.

e To be executed on a Stamp Paper of Rs. 100/- duly notarized.
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Form 5: Format for Consortium/Joint Venture Agreement

PERFORMA FOR CONSORTIUM/JOINT VENTURE AGREEMENT BETWEEN M/s and
M/s_ In JAGDALPUR n for Bid No. of for the work of

The Joint Venture Agreement executed on this day of between M/S a company
underthe Laws of Company Act, 1956 and having its registered office at and
Corporate Office at (herein after called the LEAD PARTNER, which expression shall include its
successors, Executers and permitted Assigns) AND M/s a company having its registered office
at (herein after called as TECHNICAL PARTNER, which expression shall include its successors,
Executors and permitted Assigns) for the purpose of making a Bid and entering into a contract (in case
of award) for " Works for " Tender No. Of
(Here in after called as the JMC).

WHEREAS, the JMC Invited Bids as per above mentioned tender Document for the "_

"

WHEREAS in accordance with Instruction to Bidders of the Tender Specification. A Bidder may be a private
entity or a government-owned entity or any combination of such entities with the intent to enter into an
agreement supported by a letter of intent or under an agreement in the form of a consortium or Joint Venture

NOW THIS INDENTURE WITNESSETH AS UNDER

In consideration of the above premises and agreements all the partners to this Consortium/Joint Venture do
hereby now agree as follows:

In consideration of the award of the Contract by the JMC to the Consortium/Joint Venture
partners, we, the Partners to the Consortium/Joint Venture Agreement do hereby agree that
M/s shall act as LEAD PARTNER and further declare and
confirm that we shall jointly be bound unto the JMC for the successful performance of the

Contract and shall be fully responsible for the works in terms of quality requirements and
timeliness in performance in accordance with the Contract. Irrespective of Joint responsibility, it
is expressly understood that LEAD PARTNER will be present at the site of the works, through
its authorized representative at all times and play lead role in mobilizing resources and execution
of the contract. The LEAD PARTNER will incur liabilities and receive instructions for and on
behalf of any or all partners of the Consortium/Joint Venture and entire execution of the
contract shall be done by the LEAD PARTNER and will be the sole responsibility of the lead
partner of the consortium and payment under the contract
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Shall be received by the LEAD PARTNER. The precise responsibility of the members of the Joint
Venture in respect of planning, quality, execution of the works is as under (Provide Roles of
Each Member of Consortium/Joint Venture):

LEAD PARTNER:

TECHNICAL PARTNER:

If in the determination of the JMC that the LEAD PARTNER is unable to fulfill its responsibility
as above, the JMC shall be at liberty to terminate the contract which shall be binding on all
partners of the Joint Venture.

In case of any breach of the said Contract by the LEAD PARTNER or Technical Partners of
the Consortium/Joint Venture Agreement, the Partner(s) do hereby agree to be fully
responsible for the successful performance of the Contract and to carry out all the
obligations and responsibilities under the Contract in accordance with the requirements of
the Contract.

Further, if the JMC suffers any loss or damage on account of any breach in the Contract or
any shortfall in meeting the performance guaranteed as per the works Contract, the Partner(s)
of these presents undertake to promptly make good such loss or damages caused to the JMC, on
its demands without any demur. It shall not be necessary or obligatory for the JMC to
proceed against LEAD PARTNER to these presents before proceeding against or dealing with other
Partner(s).

The financial liability of the Partners of this Consortium/Joint Venture agreement to the JMC,
with respect to any of the claims arising out of the performance or non- performance of
the obligations set forth in the said Consortium/Joint Venture Agreement, read in conjunction
with the relevant conditions of the Contract shall, however, not be limited in any way so as to
restrict or limit the liabilities of any of the Partners of the Joint Venture agreement.

It is expressly wunderstood and agreed between the Partners to this Consortium/Joint
Venture agreement that the responsibilities and obligations of each of the Partners has been
delineated in clause no. 1 herein above to this agreement. It is further agreed by the Partners
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that the above sharing of responsibilities and obligations shall not in any way be a limitation
of joint responsibilities of the Partners under this Contract.

This Consortium/Joint Venture Agreement shall be construed and interpreted in accordance
with the laws of India, courts of JAGDALPUR; Chhattisgarh shall have the exclusive

jurisdiction in all matters arising there under.

It is further agreed that the Consortium/Joint Venture agreement shall be irrevocable and
shall form an integral part of the contract, and shall continue to be enforceable till the JMC
discharges the same. It shall be effective from the date first mentioned above for all

purposes and intents.

IN WITNESS WHEREOF, the Partners to the Consortium/Joint Venture Agreement have through their
Authorized Representatives executed these presents and affixed Common Seals of their companies,on the
day, month and year first mentioned above.

[Name, Signature of all Joint Venture Partners]

[Name and Signature of Witnesses]
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Form 6: Form for Financial Pre-Qualification

A. Turnover

Annual Turnover
(in INR)

Financial Year

Year 1

Year 2

Year 3

Average Turnover

B. Net Worth as on Year 1 (Financial Year preceding to Due date of Bidding): INR

Note:

The financial year shall mean the period commencing from April 1 of any given year to March 31

of the succeeding year.

The Bidder shall provide the Audited Annual Financial Statements of the corresponding years.
Failure to do so would result in the Proposal being considered as non-responsive. In case the annual
accounts for the latest financial year are not audited and therefore cannot make it available, the
applicant shall give an undertaking, to this effect and the statutory auditor shall certify the same. In
such case, the applicant shall provide the audited annual reports for five years proceeding the year

for which audited annual report is not being provided.

A certificate from Statutory Auditor should be provided as supporting document certifying the

Financial Pre-Qualification.

(Signature of the Authorized signatory)
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Form 7: Format for Banker’s Certificate

To,

Commissioner,

Dear Sir/Madam,

Ref: Request for Proposal issued by the dated

Sub: RFP Reference No. dated for Selection of

Contractor to (Name of Work)

This is to certify that M/s. ‘is a reputed company with a good financial standing.
If the contract for this work (Name of Work), is awarded to the above firm, we shall be
able to provide overdraft/credit facilities to the extent of Rs. ............... to meet the working capital

requirements for executing the above contract

Sd./
Senior Bank Manager Name of Bank
Address
Contact No.
*Change the text as follows for Joint venture:

This is to certify that M/s (Name of Lead Member) who has formed a Consortium/Joint
Venture with M/s (Name of Technical Member) is a reputed company with a good
financial standing. If the contract for this work to (Name of Work), is awarded

to the above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. ...............

to meet the working capital requirements for executing the above contract

Sd./

Senior BankManager
Name ofBank
Address

Contact No.
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Form 8: Format for summary of Technical Pre-Qualification

(List only those works, which are similar to the proposed works for which the Qualification Information

is submitted)

A. Summary Table

Name of Applicant/Member of Consortium (in case of consortium) Claiming the Project Experience:

S Brief
No. Project
Description

Project

Award

Date
(Only those
Project(s)awarded in
preceding 5 FY from
due date of bidding
shall be considered

Project
Completion
Date/
expected
completion date

Project
Cost in
INR
(Cr)

Claiming

Entity’
Project T y.s
Sharein

Capacity
the Project
M/ MT) (A)
(%)
(B)

Effective
Handled
Capacity A x
B

(©)
(M:/ MT)

B. Average Project Capacity (As per column ‘C”) of eligible projects handled (as mentioned in

summary table above is

(m/ MT)

1. The details of each of the works mentioned in the above table must be provided separately in Form 8 (A4).

2. Use a separate sheet for each member in case of aconsortium.

3. Provide attested copies of Work Orders and Completion Certificates for each project. Work orders/

testimonials will be verified if required.

4. Each certificate of experience will be duly signed/confirmed by a representative of the client.
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Form 8(A): Details of Projects eligible for Technical Pre-Qualification

(Provide Details for Only those Projects listed in Form 8, use separate sheet for each project)

Name of Applicant/Member of Consortium (In case of Consortium) Claiming the Project

Experience :

1. Name of Project

2 Location of Project

3. Name of the Client

4 Client’s Address & Telephone Number, Fax Number and e mail ID of contact
person

5. Project Cost (in INR Cr)

6 Nature of works and special features relevant to this project.
(Details pertinent to the Technical Criteria of this RFP shall be submitted)

7. Contract role (check one)
o Sole Contractor o Consortium/Joint Venture o Sub-Contractor

8. a) Project Capacity:
b) Your Company’s share in the Project (%):
9. Date of Award

10. Contract duration years Months

11. Date of Completion

12. Whether Completed in specified duration, If No, reason for delay

13. Specified requirements

14. Name and professional qualifications of applicant’s Engineer-in-Charge of the
work:

15. Were there any penalties/fines/stop-notice/compensation/liquidated damages
Imposed? (Yes or No).
If yes, give amount and explanation.
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Form 9(A): Format for Submitting Dumpsite Reclamation and Gas/ Leachate
Management Plan

The Bidder will submit a Dumpsite Reclamation, Gas and Leachate Management Plan covering the
following topic:

Dumpsite land reclamation: Present the proposed Site layout development, land reclamation
sequence on layout drawing, general arrangement of machineries, screening, sorting, storing,
packing areas.

Excavation, Screening & Resource Recovery: Indicate number, type and capacity of
equipment’s/machinery to be deployed for the purpose of excavation, segregating, sorting,

retrieving recoverable materials, storing, baling, packing, selling, provide the basis for
deciding the number and justify the time period estimated for the activity and operation and
maintenance details.

Bio-mining of un-processed municipal solid waste: Specify the proposed method in detailed,
quantity of resources required, provide the basis for deciding the quantity of resources,

number and justify the time period estimated for the activity and operation and maintenance
details.

Development of facility for Scientific disposal of residual Solid Waste : Detail the proposed

method and quality control protocol for laying various landfill liner layers, quantities of
materials, equipment/ machinery proposed to be deployed and justification of the proposed
to facility and scientific rejects disposal/ backfill in facility operation and maintenance details.

Leachate collection, treatment system and surface water drainage works: Present leachate

collection system and surface water drainage system including the alignment, treatment,
disposal locations and invert levels

All of the above should be suitably supported with the engineering drawings, manpower requirement,
fuel/power requirement and explanation of estimated time schedule.

Based on the above work requirement, the Bidder will provide details of plant, machinery and
equipment proposed to be deployed in the works in the format 9(A)

The Bidder shall also provide a list of key personnel proposed to be deployed for the work with their
curriculum XXXXXXXe in the Format Provided in Form 9 (B)
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Form 9 (A): Format for Providing Details of Machinery to be Deployed for the
Project

Name of the bidding company/ Consortium members’ company owning the
Machinery/Equipment
Ownerships p Status Remarks
It f Regardi
e.m © Number and Age and egaf .mg
Equipment Capacit Condition Condition/
Including Make pactty O“{jne(li/ Lease(:i/to Ncumbe'rt& Source/
¢ Frocure apacity Availability
Note:

List only the key equipment for construction, standby power, material handling and vehicles for site, etc.,
which the Company proposes to use for the proposed works at the site.

The applicant should clearly demonstrate that he has access to all key equipment which will be
required for the successful completion of the works.
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Form 9 (B): Details of Key Personnel to be deployed for the Project
(Use separate Sheet for each key personnel)

Name of Bidder
Company/Consortium members’
company (in case of consortium):

Proposed Position

Key Personnel Information

1. Name

2. Date of Birth

3. Contact Number

4. Professional Qualification

5. Current Designation

6. Years With Present Employer

Experience Summary Relevant to
this Project

Professional Experience over the last
10 Years (in chronological order)

From

To

Company/Project/Position/Relevant
Technical and Management

experience
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Form 10: Format for Providing Environment, Health and Safety Management Plan

The Bidder shall furnish a brief write-up of the following points:

1. Plan for Mitigation of Pollution during Project Execution work

2. Measures to manage hazardous waste if any during the project execution

3. Plan for Health and safety in and around the workplace to be followed during project
execution

4. Emergency preparedness plan

5. Measures for Fire safety.

6. Measures for Health and safety of workers.
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(i)

Form 11: Format for Letter of Intimation (Lol)

LETTER OF INTIMATION (LOI)

(On the Letter Head of the JMC)
Date:

M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s)/ Madam(s),

Your bid for the work mentioned above has been accepted on behalf of the (Name of JMC), at your bided
offer as per scope of work given therein. You are requested to submit within 21 (Twenty-One) days from
the date of issue of this letter:

The performance security/performance guarantee of Rs. (in figures)

Rupees (in words only). The performance

security shall be in the form of bank guarantee of any nationalized / schedule commercial
bank.

Sign the Contract Agreement.

Please note that the time allowed for carrying out the work as entered in the bid is 6 months including
rainy season, shall be reckoned from the date of signing the contract agreement or issuance of Consent
to Establish to the project whichever is later.

Signing the contract agreement shall be reckoned as intimation to commencement of work and no separate
letter for commencement of work is required. Therefore, after signing of the agreement, you are directed to
contact JMC/Engineer-in-charge for taking the possession of site and necessary instructions to start the
work.

Commissioner
JAGDALPUR Municipal
Corporation,

JAGDALPUR (C.G.)
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Form 12: Format for Performance Bank Guarantee

To:
The Commissioner municipal corporation JAGDALPUR WHEREAS

[Name and address of Contractor] (Here in after called "the Contractor") has
Undertaken, in pursuance of Contract No. Dated To execute

[Name of Contract and brief description of Works] (Here in after called

"the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with
a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his
obligations in accordance with the Contract; AND WHEREAS we have agreed to give the Contractor such a
Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Contractor, up to a  total of [amount  of  guarantee]

_ [in words], such sum being payable in the types and proportions of

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written
demand and without cavil or argument, any sum or sums within the limits of
[Amount of guarantee] as aforesaid without your needing to prove or to show

grounds or reasons for your demand for the sum specified therein. We hereby waive the necessity of your
demanding the said debt from the Contractor before presenting us with the demand. We further agree that no
change or addition to or other modification of the terms of the Contract or of the Works to be performed
there under or of any of the Contract documents which may be made between you and the Contractor shall
in any way release us from any liability under this guarantee, and we hereby waive notice of any such
change, addition or modification. This guarantee shall be valid until ......... (Date of Validity as per the
Bid Document)

Signature and seal of the guarantor

Name of Bank
Address

Date
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Form 13: Format for Retention Security Deposit Bank Guarantee (SBG)

To: The Commissioner municipal corporation JAGDALPUR WHEREAS

[name and address of Contractor] (here in after called "the
Contractor") has undertaken, in pursuance of Contract No. Dated _ to execute
[name of Contract and brief description of Works] (hereinafter called "the

Contract");

AND WHEREAS it has been stipulated by you in the said Contract Clause No. 7.2 that the Contractor
shall furnish you with a Security Bank Guarantee (SBG) by a recognized bank for the sum specified therein
as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Contractor,  up to a  total of [amount  of  guarantee]

[in words], such sum being payable in the types and proportions of

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written
demand and without «cavil or argument, any sum or sums within the limits of
[Amount of guarantee] as aforesaid without your needing to prove or to show

grounds or reasons for your demand for the sum specified therein. We hereby waive the necessity of your
demanding the said debt from the Contractor before presenting us with the demand. We further agree that
no change or addition to or other modification of the terms of the Contract or of the Works to be
performed there under or of any of the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of
any such change, addition or modification.

This guaranteeshall be valid until _days (Validity Period as per sub-Clause 7.2.4)

Signature and seal of the guarantor

Name of Bank
Address

Date _
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FORMAT OF FINANCIAL BID

Municipal corporation JAGDALPUR Financial Bid

Name of Work: Pprocessing fee Lump Sum for Assessment, Evaluation Management, Bioremediation and

s scientific Closer and land reclamation through bio mining processing of old Legacy Waste, Resource
Recovery and Disposal, inert segregation and disposal from the existing dump site at Trenching Ground
KANGOLI municipal Corporation JAGDALPUR area as per SWM Rule 2016 and guide line of legacy
waste Management (CPCB) New Delhi within 06 Months.

I/We do hereby BID to execution of the above work within the time specified at the rate lump sum
(In figures) (In words) in all respects and in accordance with the

specifications, designs, drawings and instructions in writing in all respects in accordance with such conditions
so far as applicable. I/We have visited the site of work and am/are fully aware of all the difficulties and
conditions likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground, working
conditions including stacking of materials, installation of tools and plant conditions effecting
accommodation and movement of labor etc. required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the said
conditions of contract so far as applicable, or in default thereof to forfeit and pay to the Commissioner,
Municipal Corporation, JAGDALPUR or his successors in office the sums of money mentioned in the
said conditions.
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Management, Bioremediation and
scientific Closure and land
reclamation through bio mining
processing of old Legacy Waste,
Resource Recovery and Disposal,
inert segregation and disposal from
the existing dump site at Trenching
Ground KANGOLI municipal
Corporation JAGDALPUR area as
per SWM Rule 2016 and guide line
of legacy waste Management
(CPCB) New Delhi within 06
Months.

In words

Name of Work Unit Rate
Processing fee Lump sum for Lump
Assessment, Evaluation sum

In Figureg----------------

Signature of Bidder with Seal
Date

Name of Bidder
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Volume II- Draft Contract Agreement
Format
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Draft Contract Agreement Format

This agreement, made the day of 20 _ , between the
JAGDALPUR municipal corporation, municipal corporation JAGDALPUR (Here in after called as "the
JMC") of the one-part M/S and [name and address of contractor] (here in after called "the

Contractor") of the second part.

Whereas the JMC 1is desirous that the Contractor execute

[name and identification number of Contract] (hereinafter called "the Works") and the JMC has accepted
the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects

therein, ata contract price of INR

NOW THIS AGREEMENT WITNESSETH as follows:

In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be

deemed to form and be read and construed as part of this Agreement.

In consideration of the payments to be made by the JMC to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the JMC to execute and complete the Works and remedy

any defects therein in conformity in all aspects with the provisions of the Contract.

The JMC hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying the defects wherein the Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and in the manner prescribed

by the Contract.

The following documents shall be deemed to form and be read and construed as part of this

Agreement, viz.:

i). Letter of Acceptance;

ii). Notice Inviting Bid;

iii). Bid Document issued by the JAGDALPUR Municipal Corporation and its

subsequent amendments and corrigendum

iv). Contractor's Bid;
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v). Conditions of contract (including Special Conditions of Contract);
vi). Specifications;
vii). Drawings and Site Map;

viii). Any other document listed in the Condition of Contract forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first

before written.

The Common Seal of _ was hereunto affixed in the
presence of:

Signed, Sealed and Delivered by the said

In the presence of:

Binding Signature of JMC

Binding Signature of Contractor (To be signed by the Authorized Signatory of the Bidder)
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Volume III- Conditions of Contract
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Conditions of Contract

General Conditions of Contract (GCC)

1. Definitions

"JMC" means the Commissioner JAGDALPUR Municipal Corporation, JAGDALPUR who will execute the
contract agreement with the Contractor to carry out the work. The JMC may delegate any or all functions
to a person or body nominated by him for specified functions. The word JMC/Government/Department
wherever used denotes the IMC.

"Completion" means completion of the work, as certified by the Engineer-in-Charge, in accordance with provisions
of agreement.

"Contract" means the Contract between the JMC and the Contractor to execute, complete and/or maintain the

work. Agreement is synonym of Contract and carries the same meaning wherever used.

"Contractor "means a person, or a legal entity whose bid to carry out the work has been accepted by the JIMC.

"Contractor's bid" means the completed bid document submitted by the Contractor to the IMC.

"Contract amount" means the amount of contract worked out on the basis of accepted bid.

"Completion of work" means completion of the entire contracted work. Exhaustion of quantity of any particular
item mentioned in the bid document shall not imply completion of work or any component thereof.

"Day" means the calendar day.

"Defect" means any part of the work not completed in accordance with the specifications included in the contract.

"Drawings'" means drawings including calculations and other information provided or approved by the Engineer-in-
Charge.

"Department' means the JAGDALPUR Municipal Corporation or as specified.

"Engineer in charge" means the person nominated by the JMC for overall supervision and coordination
of the work, provide approval to work plan and work schedules submitted by the contractor for
commencement of the work, approval of drawings and specification, certification of the work executed by
the contractor and invoice raised by the contractor. The Word “Engineer” wherever used, other than
mentioned or specified, means the Executive Engineer

"Equipment" means the Contractor's machinery and vehicles brought temporarily to the Site for execution
of work at his own cost.

"Government" means the Government of Chhattisgarh or the Government of India as the case may be.

"In Writing" means communicated in written form and delivered against receipt.
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"Material" means all supplies including consumables used by the Contractor for incorporation in the
work.

"Stipulated date of completion' means the date on which the Contractor is required to complete the work.
The stipulated date is specified in the Contract Data.

"Specification" means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

"Start Date" means the date 14 days after the signing of agreement for the work. However, the JIMC may
extendthis time limit by another 14 days, as and when required.

"Sub-Contractor" means a person or corporate body who has a Contract (duly authorized by the JIMC)
with the Contractor to carry out a part of the work under the Contract.

"Temporary Work" means work designed, constructed, installed, and removed by the Contractor that are
needed for the work.

"Tender/Bid/Bid Document/Request for Proposal (RFP), Tendered/Bidder" are the synonyms and carry
the same meaning where ever used.

"Variation'" means any change in the work which is instructed or approved as variation under this contract.

"Work" the expression "work" or "works" or “Project” where used in these conditions shall unless there
be something either in the subject or context repugnant to such work, be construed and taken to mean the
work by virtue of contract, contracted to be executed, whether temporary or permanent and whether
original, altered, substituted or additional.

"Work Plan" means the implementation plan, including phasing of works, physical completion milestones
and other such details that the JMC shall seek from time to time with respect to tracking progress of the
works.

2. Interpretations

In the contract, except where the context requires otherwise

Words indicating one gender include all genders;
Words indicating the singular also include the plural and viceversa;

Provisions including the word "agree", "agreed" or "agreement" require the agreement to be recorded

in writing;
Written" or "in writing" means hand-written, type-written, printed or electronically made,

And resulting in a permanent record; Words have their normal meaning under the language

of the Contract unless specifically defined.
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The Engineer will provide instructions clarifying queries about the Conditions of Contract.

3. Documents Forming Part of Contract:

Notice Inviting Bid with all amendments.

Tender Document (Tender Notice No. —XXXXXX) with all amendments and corrigendum

Contract Agreement
Conditions of Contract:

a) Part A: General Conditions of Contract and Contract Data with all Annexure;

b) Part B: Special Conditions of Contract.
Specifications;
Drawings and site map
Technical and Financial Bid submitted by the Contractor

Any other document (s), as specified or important to execute thiscontract.

4. Language and Law

The language of the Contract and the law governing the Contract are stated in this condition of contract.

5. Communications

All certificates, notice or instruction to be given to the Contractor by JMC/Engineer shall be sent on the
address or contact details given by the Contractor in Form 2 of his submitted Bid. The address and contract
details for communication with the JMC/Engineer shall be as per the details given in bid data sheet of the
RFP Document or as specified in written from time to time. Communication between parties that are referred
to in the conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means (email)
shall also be effective on confirmation of the transmission. The notice sent by registered post or speed post
shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal
service. In case of any change in address for communication, the same shall be immediately notified to
Executvie Engineer.

6. Engineer's Decisions

Except where otherwise specifically stated, the Engineer under the guidance of Commissioner, JIMC
will decide contractual matters between the JMC and the Contractor in the role representing the JMC.
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The Engineer may delegate any of his duties and responsibilities to other people after
notifying the Contractor and may cancel any delegation after notifying the Contractor.

7. Subcontracting

The Contractor may subcontract with the approval of the JMC but may not assign the Contract without the
approval of the JMC in writing. Subcontracting does not alter the Contractor’s obligations.

8. Personnel

The Contractor shall employ the key personnel named in the Schedule of Key Personnel in the Form
9 (B) of his submitted technical bid to carry out the functions stated in the Schedule or other personnel
approved by the Engineer. The Engineer will approve any proposed replacement of key personnel only if
their qualifications, abilities, and relevant experience are substantially equal to or better than those of the
personnel listed in the Schedule.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or
his work force or sub-contractor, stating the reasons, the Contractor shall ensure that the person leaves the
Site within seven days and has no further connection with the work in the Contract.

9. Force Majeure

The term "Force Majeure" means an exceptional event orcircumstance:

a) Which is beyond a party's control;

b) Which such party could not reasonably have provided against before entering into the contract;
¢) Which, having arisen, such party could not reasonably have avoided or overcome, and;

d) Which is not substantially attributed to the other Party

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed
below, so long as conditions (a) to (d) in the sub-clause 9.1 above, are satisfied:

(i)  War, hostilities (whether war be declared or not), invasion, act of foreign enemies);

(il) Rebellion, terrorism, sabotage by persons other than the contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war;

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor's
Personnel;

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio

Activity, except ass may be attributed to the Contractor's use of such munitions,
explosives, radiation or radio activity, and;

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanicactivity.
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In the event of either party being rendered unable by force majeure to perform any duty or discharge
any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon notification to the other party be suspended for the
period during which force majeure event lasts. The cost and loss sustained by either party shall
be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the penalty clause shall not
apply. It is clarified that the clause ‘9 shall not give eligibility for any adjustment or escalation in contract
amount.

The time for performance of the relative obligation suspended by the force majeure shall stand
extended by the period for which such cause lasts. Should the delay caused by force majeure exceed six
months, the parties to the contract shall be at liberty to foreclose the contract after holding mutual
discussions.

10. Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and death which

Arise during and in consequence of the performance of the Contract are the responsibility of
the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents and/or
information submitted by the contractor shall be the responsibility of the Contractor alone, notwithstanding
the fact that designs/drawings or other documents have been approved by the department.

11. Safety

The Contractor shall be responsible for the safety of all activities on the Site. The contractor shall comply to
the safety guidelines and best industrial practice to implement safety at work place.

12. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government and/or the JMC,
against all action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any
persons employed by the contractor or his

Subcontractor for the works whether under the General Law or under workman's compensation Act, or
any other statute in force at the time of dealing with the question of the liability of employees for the
injuries suffered by employees and to have taken steps properly to ensure against any claim there under.

13. Contractor to Complete the Works

The Contractor shall execute the Works in accordance with the Milestone, Work plan, work schedule,
Specifications, Drawings and site map as specified in the Bid Document. In the case of any class of work for
which there is no such specification as is mentioned in the Tender Document, such work shall be carried
out in accordance with the instructions and requirement of the Engineer-in-charge.
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The contractor shall supply and take upon himself and at his cost the entire responsibility of the
sufficiency of all the means and resources used for the fulfillment of this contract hether such means may or
may not be specified in the scope of work, Bid Document, contract agreement or recommended by the
Engineer-in-charge.

14. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be
the property of the IMC/Government. The Contractor shall notify the Engineer of such discoveries and carry
out the Engineer's instructions for dealing with them.

15. Dispute Resolution System

No dispute can be raised except before the JMC in writing giving full description and grounds of
Dispute. It is clarified that merely recording protest while accepting measurement and/or payment shall
not be taken as raising adispute.

No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of 45
days of its first occurrence shall not be entertained and the JMC shall not be liable for claims arising out
of suchdisputes.

The JMC shall decide the matter within 45 days.
Appeal against the order of the JMC can be referred within 30 days to the court of JAGDALPUR

The contractor shall have to continue execution of the works with due diligence notwithstanding
pendency of a dispute before any JMC or forum.

16. Approval by the Engineer

The Contractor shall submit the work plan, work schedule, Specifications and Drawings for the
commencement of the proposed work/part of proposed work/milestone of proposed work, before the
commencement of such works. The contractor shall proceed for the commencement of such work only
after the approval of the Executive Engineer.

The Contractor shall be responsible for design of the proposed Works.
The Contractor shall obtain approval of third parties to the design of the Works where required.

All Drawings, work plan and work schedule prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the Engineer before their

use.
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17. Time Frame for completion of works

The Contractor may commence execution of the Works on the Start Date and shall carry out the Works
in accordance with the milestone achievement schedule set out in the Bid Document as updated time
to time by the approval of the Executive Engineer, and complete them by the Intended Completion Date.

The Engineer's approval of the work schedule shall not alter the Contractor's obligations

18. Extension of Time

If the Contractor desires an extension of time for completion of the work on the ground of

his having been unavoidably hindered in its execution or on any other grounds, he shall
apply, in writing, to the Executive Engineer, on account of which he desires such extension.
Executive Engineer shall forward the aforesaid application to the competent JMC as prescribed.

The JMC shall decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking the Engineer for a decision upon the effect of grounds of
having unavoidable hindrance in execution of work or on any other such grounds, and
submitting full supporting information. If the Contractor has failed to give early warning ofa
delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

19. Liquidated Damages

The Contractor shall pay liquidated damages to the JMC at the rate per day stated in The sub-clause
7.2 of the RFP document, for each day that the Completion Date is later than the Intended Completion
Date (for the whole of the works or the milestone as stated in the contract data) after considering
the extension of time as specified in clause 17 of this GCC. The total amount of liquidated
damages shall not exceed the amount defined in the sub- clause 7.2 of the RFP document.
The JMC will deduct the liquidated damages from payments due to the Contractor.

If the Intended Completion Date is extended after liquidated damages have been paid, the JMC shall
correct any overpayment of liquidated damages by the Contractor by adjusting such overpayment from
the next payment due to the contractor or final settlement of payments with the contractor as the case may
be. The contractor shall not pay any interest on any such amount of overpayment of liquidity damages.

Payment of liquidated damages does not affect the Contractor'sliabilities.

20. Contract amount

No interest shall be payable to the Contractor on any payment due or awarded by the JMC.
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The rates quoted by the Contractor shall be deemed to be inclusive of GST and other levies, duties,
cess, toll, taxes of Central and State Governments, local bodies and authorities.

21. Quality Control

Identifying Defects

The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the
Contractor to search for a Defect and to uncover and test any work that the Engineer considers may have a
Defect.

The contractor shall permit the JMC's Technical auditor to check the contractor's work and
notify the Engineer and Contractor of any defects that are found. Such a check shall not
affect the Contractor's or the Engineer's responsibility as defined in the Contract Agreement.

Correction of Defects
The Commission, JMC/ Engineer shall give notice to the Contractor of any Defects, in writing.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length
of time and satisfaction level of the Engineer as specified in the Engineer's notice.

If the Contractor has not corrected a Defect, within the time specified in the Engineer's notice, the
Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount.

22. Termination of Contract

The JMC or the Contractor may terminate the Contract if the other party causes a fundamental
breach of the Contract. Fundamental breaches of Contract include, but shall not be limited to
the following:

(a) Abandons the works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the contract;

(b) The Executive Engineer instructs the Contractor to delay the progress of the Works and
the instruction is not withdrawn within 60 days;

(¢) The IMC or the Contractor is made bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

(d) The Contractor without reasonable excuse fails to comply with the notice to correct a
particular defect within a reasonable period of time;

(e) the Contractor does not maintain a valid instrument of financial Security, as prescribed;

(f) the Contractor has delayed the completion of the Works by such duration for which the maximum
amount of liquidated damages is recoverable;
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(g) if the Contractor, in judgmental of the engineer in charge has engaged in corrupt or fraudulent
practices in competing for or in executing the contract, the definition of corrupt and fraudulent practice
shall be as defined in clause 5.9 of the RFP document;

(h) the contractor fails to perform in the manner as specified in the Contract agreement, bid document, bid
submitted by him or recommendation by the Executive Engineer;

(1) The contractor (in case of Consortium/joint venture) has modified the composition of the Consortium/
joint venture and/or the responsibility of each member of the Consortium/ joint venture from what
is stated in Consortium/joint venture agreement without prior approval of the JMC.

Notwithstanding the above, the JMC may terminate the Contract for convenience.

If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and
secure and leave the Site as soon as reasonably possible.

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the
property of the JMC, if the Contract is terminated because of a Contractor's default.

23. Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Engineer shall issue a certificate for the value of the work done less adjusted advance payments (on pro-
rated basis) received up to the date of the issue of the certificate, less other recoveries due in terms of the
contract, less taxes due to be deducted at source as per applicable law and less the percentage to apply to
the work not completed as per the percentage of milestone achievement. Additional Liquidated Damages
shall not apply. If the total amount due to the JIMC exceeds any payment due to the Contractor, the difference
shall be a debt payable to the JIMC.

If the Contract is terminated at the JMC's convenience or because of a fundamental breach
of Contract by the JMC, the Engineer shall issue a certificate for the value of the work done,
the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed
solely on the Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries due in terms of
the contract and less taxes due to be deducted at source as per applicable law.

24. Performance Security
The Contractor shall have to submit performance security as set out in the clause 5.7 of the tender document.

The contractor shall have to ensure that such performance security remains valid for the period as specified
in the tender document.

25. Payment of contract Amount

Payment of the ‘contract amount’ shall be made to the contractor in accordance to the
provision as set out in the clause 7 of the RFP document.
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No advance payment shall be made to the contractor in any case.

The invoice for the payment shall be raised by the contractor, after the certification of the work
completed by the contractor and the invoice by the Executive Engineer

The payment shall be made through Demand Draft/Cheque/NEFT/RTGS. No payment shall be made
in cash

All payment shall be made in Indian currencies

26. Completion Certificate

A provisional completion certificate in the prescribed format as given in Annexure I of this condition
of contract shall be issued by the Engineer in charge after physical completion of the work.

After final payment to the contractor, a final completion certificate in the prescribed format as given
in Annexure II of this condition of contract shall be issued by the Engineer in charge.

The JMC shall take over the Site and the Works within seven days of the issue of the
provisional Completion certificate.

27. Insurance and Indemnity

a) The Service Provider shall take at its own cost the insurance policies covering the risk and perils
involved in the Services including third party risk, Third party Motor Vehicle Insurance , the Employees/
Workmen accident risk, loss or damage to equipment and property and the professional liability insurances

covering the period of Services i.e. Contract Period..

28. Governing Law

The law governing the Contract shall be Laws of India and courts at Chhattisgarh shall have exclusive

jurisdiction.
29. Intellectual Property

In order to perform the Services, the Service Provider must obtain at its sole account, the necessary licenses,
permissions and authorizations from the titleholder of the corresponding patents, models, trademarks, names
or other protected rights and shall keep the Client harmless and indemnify the Client from and against claims,
proceedings, damages, costs and expenses (including but not limited to legal costs) for and/or on account of
infringements of said patents, models, trademarks names or other protectedrights.

(a) All inventions, discoveries, improvements, copyrightable material, concepts, the final products, all
documents, report, information, data etc. collected and prepared by Service Provider or its employees
in connection with the scope of Services submitted to the Client shall be deemed to be the sole property
of the Client and the Service Provider hereby waives any right, title or interest, if any in the same, in
favour of the Client.
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(b) The Service Provider shall not be entitled either directly or indirectly to make use of the documents,
reports given by the Client for carrying out of any Services with any third parties.

(c) The Service Provider shall not without the prior written consent of the Client be entitled to publish
studies or descriptive article with or without illustrations or data in respect of or in connection with the
performance of services.

(d) The Service Provider’s obligations under this Clause will survive even after expiration / termination of
this Contract.

30. Liability

The Service Provider’s liability towards Client under or in connection with the Services under the
contract whether for breach of obligations, tort, negligence or otherwise howsoever arising, shall not
exceed total amount of the Contract price.

The Service Provider shall be solely responsible for any loss or damage due to accident caused to the life and
property of the Service Provider including its employees, workers, representatives, agents etc. during

performance of the Services under this Contract and in no case the SUDA shall be liable/ responsible for the
‘same.

31.Changes in Cost and Legislation

The Contract Price being inclusive of all taxes, duties, levies etc except GST. The Service Provider shall be
reimbursed payment of only new taxes if any freshly imposed by the legislator/ likewise, appropriate
deduction shall be made if any of the existing taxes are abolished or withdrawn.

32. Variations

e The Agreement can be varied/ amended on application by either party by a written agreement
executed by and between the parties.
e No Price Variation: No Price variation is allowed to the Service Provider during Contract Period
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B. Special Conditions of Contract (SCC)

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of Contract
(GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the GCC.

1. Role of Parties to the Contract

Role of the JIMC
The JMC shall play the following role in this project

(1) The JMC shall handover the Project Site and on an as-is-where-is basis, free from
Encumbrances, for the execution of the Project. The JMC will not provide

(i1) any equipment or vehicle for the project. All equipment and machinery required by the
successful contractor shall be arranged by the contractor at his own cost.

(iii) The JMC shall earmark the land (to be reclaimed and to be used for segregation and processing
of excavated mixed MSW) and give possession to the Contractor within one week of the
execution of the Contract Agreement.

(iv) The JMC shall provide access to the land earmarked to the contractor for implementing the
project.

) The JMC shall provide necessary clearances, permits, approvals, authorizations, and no
objection certificates, at its own cost, which are required by the contractor to execute the project
and obtain Water and Sewage Connection and Power Connection.

(vi) The JMC shall permit the contractor to carry out the project till the conclusion of the

Contract Period of Four months or any extension thereof.
Role of the Contractor
(1)  The contractor shall execute and complete the project in accordance with the provisions set out in the

tender document, the Conditions of contract and the contractagreement
(ii)) The contractor shall have no right or title or leasehold right on the land earmarked to them. The Land

earmarked to the Bidder shall not be used for any other purpose other than for the project purpose.

(iii))  The contractor is entitled to switching over to the technologies according to the viability of
the implementation of the project commercially subject to prior submission of proposal for
such technology switch describing the details of such technology and advantage of using

the technology and such proposal being approved by the Executive Engineer.

(iv) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of
the JMC at any point of time.
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2. Compliance to Law, Rules and Regulations
The contractor shall abide with all the rules and regulations of the Government of India, Government of
Chhattisgarh, Local Governments or any other Government bodies that has direct or indirect incidence on the
project, in addition to the rules and regulations mentioned below.
The Contractor shall keep the JMC indemnified in case any action is taken against the JMC by the
competent JMC on account of contravention of any of the provisions of any Act or rules made there under,
regulations or notifications including amendments. If the JMC is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor,
the Engineer/JMC shall have the right to deduct any money due to the Contractor including his amount of
performance security. The JMC/Engineer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered by the JMC. The
contractor shall perform his obligations for the completion of the works under the umbrella of the below
given rules and regulations:

Compliance with Labour Regulations and other regulations
During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all
existing labour enactments and rules made there under, regulations, notifications and bye laws of the State
or Central Government or local Authority and any other labour law (including rules), regulations, bye laws
that may be passed or notification that may be issued under any labour law in future either by the State or
the Central Government or the local JMC. Additionally, compliance of other laws such as but not limited to
Minimum wages act, environmental protection act etc. shall responsibility of the bidder. All the
compliance such as insurance, PF , Mediclaim etc. if applicable will be scope of the bidder.

Protection of Environment

The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid
damage or nuisance to persons or to property of the public or others resulting from pollution, noise
or other causes arising as a consequence of his methods of operation.
During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all the
terms and conditions prescribed in the Environmental Clearance/ Consent to Establish/Consent to
operate issued to the project, existing enactments on environmental protection and rules made there
under, regulations, notifications and bye-laws of the State or Central Government, or local authorities
and any other law, bye-law, regulations that may be passed or notification that may be issued in this
respect in future by the State or Central Government or the local JIMC.
The contractor shall commence the project activities as per the rules, regulations and guidelines as set
forward by the Solid Waste Management, 2016 guidelines of Legacy waste (Old Municipal Solid waste)
CPCB and its subsequent amendments thereof,
Construction and Demolition Waste Management Rules 2016 Guidelines for Disposal of Legacy Waste
and its subsequent amendment thereof, Plastic Waste Management Rules 2016 and its subsequent
amendment thereof, Bio- Medical Waste management rules 2016 and its subsequent amendment thereof,
Hazardous and Other Wastes (Management and Transboundary Movement) Rules, 2016 guidelines of

Legacy waste (Old Municipal Solid waste) CPCB and its subsequent amendment thereof, E-waste
management rules 2016 and its subsequent amendment thereof, Environment Protection Act 1986 and its
subsequent amendment thereof. Contractors to note that this is the minimum criteria required for the
commencement of this work and the contractor will practice the best possible method to protect the
Environment.



Annexure I: Provisional Completion Certificate

Name of Work:

Agreement No. Date

Amount of ContractRs

Quantity of Waste Processed cubic meter

Certified that the above-mentioned work was provisionally completed on (Date) and taken

Over on ............... (Date) and that I have satisfied myselfto best of my ability that the work has been done
properly.

Date of issue

Executive Engineer



Annexure II: Final Completion Certificate

Name of Work:

Agreement No.

Date: _

Name of Agency:

Certified that the

Above-mentioned work was
physically completed

On (date) and taken over on
Agreement amountRs.

Final amount paid to contractor Rs.

Quantity of Waste Processed

(date).

cubic meter

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done

properly.

Date ofIssue:

Executive Engineer



Annexure III:  Pre contract Integrity Pact

1. GENERAL

This pre-bid contract Agreement (herein after called the Integrity Pact) is made on....... day of the month
............. 20....... between, the Commissioner Municipal Corporation JAGDALPUR, Dist:
JAGDALPUR, Chhattisgarh acting through Shri ...,
(Designation of the officer, Department) The Commissioner Municipal Corporation JAGDALPUR,
Dist: JAGDALPUR, Chhattisgarh (hereinafter called the “BUYER” which expression shall mean and
include, unless the context otherwise requires, his successors in the office and assigns) and the First
Party, proposes to procure (name of the Stores / Equipment /Work/Service) and M/s
........................................ represented by Y 11
(Hereinafter called the “BIDDER/Seller” which expression shall mean and include, unless the context
otherwise requires, his successors an permitted assigns) and the Second Party, Is willing to offer/has
offered.

WHEREAS the BIDDER is a  Private  Company/Public = Company/Government
Undertaking/Partnership/Registered Export Agency, constituted in accordance with the relevant law in the
matter and the BUYER is a Ministry/Department of the Government, performing its function on behalf of
the Commissioner Municipal Corporation JAGDALPUR, Dist: JAGDALPUR, Chhattisgarh

2. OBJECTIVES

NOW , THEREFORE the BUYER and the BIDDER agree to enter into this pre-contract agreement ,
hereinafter referred to as Integrity Pact, to avoid all forms of corruption by following a system that is fair,
transparent and free from any influence/prejudiced dealings prior to during and subsequent to the Contract

to be entered into with a view to :-

Enabling the BUYER to obtain the desired Stores/Equipment /Work/Service at a competitive price in
conformity with the defined specifications by avoiding the high cost and the distortionary impact of
corruption on public procurement, and

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practices in order to secure the
contract by providing assurance to them that their competitors will also abstain from bribing any corrupt
practices and the BUYER will commit to prevent corruption, in any form, by its official by following

transparent procedures.

3. COMMITMENTS OF THE BUYER
The BUYER commits itself to the following:-

The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the contract,
will demand, take promise for or accept, directly or through intermediaries, any bribe, consideration, gift,

reward, favors or any material or immaterial benefit or any other advantage from the BIDDER,



Either for themselves or for any person, organization or third party related to the contract in exchange
for an advantage in the bidding process, bid evaluation, contracting or implementation process related

to the contract.

a. The BUYER will, during the pre-contract stage, treat BIDDERs alike, and will provide to all
BIDDERSs the same information and will not provide any such information to any particular
BIDDER which could afford an advantage to that particular BIDDER in comparison to the other
BIDDERsS.

b. All the officials of the BUYER will report the appropriate Municipal Corporation JAGDALPUR,
Dist: JAGDALPUR office any attempted or completed breaches of the above commitments as

well as any substantial suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the
BUYER with the full and verifiable facts and the same prima facie found to be correct by the BUYER,
necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may
be initiated by the BUYER and such a person shall be debarred from further dealings related to the contract
process. In such a case while an enquiry is being conducted by the BUYER the proceedings under the contact

would not be stalled.

4. COMMITMENTS OF BIDDERS

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, un fair means an
illegal activities during any stage of its bid or during any pre-contract or post- contract stage in order to

secure the contract or in furtherance to secure it and in particular commit itself to the following :-

The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward,
favour any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement
to any official of the BUYER, connected directly or indirectly with the biding process, or the any person,
organization or third party related to the contract in exchange for any advantage in the bidding,

evaluation, contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly
any bribe, gift, consideration, reward, favour , any material or immaterial benefit or other advantage,
commission, fees, brokerage, or inducement to any official of the BUYER or otherwise in procuring the
Contract of forbearing to do or having done any act in relation to the obtaining or execution of the
contract or any other contract with the MUNICIPAL CORPORATION JAGDALPUR for showing or
forbearing to show favour or disfavour to any person in relation to the contract or any other contract with the

Government.

The BIDDER further confirms and declares to the BUYER that the BIDDER in the original
Manufacture/Integrator/Authorized MUNICIPAL CORPORATION JAGDALPUR sponsored export entity
of the stores and has not engaged any individual or firm or company whether Indian or foreign to intercede,



facilitate or in any way to recommend to the BUYER or any of its functionaries, whether officially or
unofficially to the award of the contract to the BIDDER, nor has any amount been paid, promised or
intended to be paid to any such individual, firm or company in respect of any such intercession,

facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the
contract, shall disclose any payment he has made, is committed to or intends to make to officials of the
BUYER or their family members, agents, brokers or any other intermediaries in connection with the

contract and the details of services agreed upon for suchpayments.

The BIDDER will not collude with other parties interested in the contract to impair the transparency,
fairness and progress of the bidding process, bid evaluation, contracting and implementation of the
contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal

activities.

The BIDDER shall not use improperly, for purpose of competition or personal gain, or pass on to others,
any information provided by the BUYER as part of the business relationship, regarding plans, technical
proposal and business details, including information contained in any electronic data carrier. The

BIDDER also undertakes to exercise due and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or through any other manner without

supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit any of the acts

mentioned above.

5. PREVIOUS TRANSGRESSION

The BIDDER declares that no previous transgression occurred in the last three years immediately before
signing of this Integrity Pact with any other company in any country in respect of any corrupt practices
envisaged hereunder or with any Public Sector Enterprise in India or any MUNICIPAL CORPORATION
JAGDALPUR Department in India that could justify BIDDER’s exclusion from the tender process.

If the BIDDER makes incorrect statement on this subject, BIDDER can be disqualified from the tender

process or the contract, if already awarded, can be terminated for suchreason.

6. EARNEST MONEY DEPOSIT (SECURITY DEPOSIT)

Every BIDDER while submitting commercial bid, shall deposit an amount as specified in RFP as

Earnest Money Deposit/Security Deposit, with the BUYER through any of the following instruments:



(i) Bank Draft or a Pay Order in favour of ........................oei.

(i1) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed sum to the
.................... (BUYER) .....................on demand within three working days without any demur
whatsoever and without seeking any reasons whatsoever, The demand for payment by the BUYER

shall be treated as conclusive proof of payment.

(iii) Any other mode or through any other instrument (to be specified in the RFP).

The Earnest Money Deposit/Security Deposit shall be valid up to a period of five years or the complete
conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and BUYER,

including warranty period, whichever is later.

In the case of successful BIDDER a clause would also be incorporated in the Article pertaining to
Performance Bond in the Purchase Contract that the provisions of Sanctions for violation shall be
applicable for forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same

without assigning any reason for imposing sanction for violation of this Pact.

No Interest shall be payable by the BUYER to the BIDDER on Earnest Money Deposit/Security Deposit

for the period of its currency.

7. SANCTIONS FOR VIOLATIONS

Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf
(whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all or any one of

the following actions, wherever required:-

(1) To immediately call off the pre contract negotiations without assigning any reason or giving any
compensation to the BIDDER. However, the proceeding with the other BIDDER (s) would continue.

(i) To forfeit fully or partially the Earnest Money Deposit (in pre-contract stage) and/or Security
Deposit/Performance Bond (after the contract is signed), as decided by the BUYER and the BUYER shall

not be required to assign any reason therefore.

(ii) To immediately cancel the contract, if already signed, without giving any compensation to the BIDDER.

(iv) To recover all sums already paid by the BUYER, and in case of the Indian BIDDER with interest
thereon at 2% higher than the prevailing Prime lending Rate while in case of a BIDDER from a country other
than India with Interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to the
BIDDER from the BUYER in connection with any other contract such outstanding payment could also be

utilized to recover the aforesaid sum and interest.



v) To encase the advance bank guarantee and performance bond/warranty bond, if furnished by the

BIDDER, in order to recover the payments, already made by the BUYER, along with interest.

(vi) To cancel all or any other contracts with the BIDDER and the BIDDER shall be liable to pay
compensation for any loss or damage to the BUYER resulting from such cancellation / rescission and the
BUYER shall be entitled to deduct the amount so payable from the money (s) due to the BIDDER.

(vii)  To debar the BIDDER from participating in future bidding processes of the MUNICIPAL
CORPORATION JAGDALPUR for a minimum period of five years, which may be further extended at
the discretion of the BUYER.

(viii)  To recover all sums paid in violation of this Pact by BIDDER (s) to any middlemen or agent or

broken with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by
the BUYER with the BIDDER, the same shall not be opened.

(x) If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER,
either directly or Indirectly, is closely related to any of the officers of the BUYER, or alternatively if any
close relative of an officer of the BUYER has financial interest/stake in the BIDDER’s firm, the same
shall be disclosed by the BIDDER at the time of filling of tender Any failure to disclose the interest involved
shall entitle the BUYER to rescind the contract without payment of any compensation to the BIDDER.

The term ‘close relative for this purpose would mean spouse whether residing with the MUNICIPAL
CORPORATION JAGDALPUR servant or not, but not include a spouse separated from the
MUNICIPAL CORPORATION JAGDALPUR servant by a decree or order of a competent court, son or
daughter or step son or step daughter and wholly dependent upon MUNICIPAL CORPORATION
JAGDALPUR servant but does not include a child or step child who is no longer in any way dependent upon
MUNICIPAL CORPORATION JAGDALPUR servant, or of whose custody the MUNICIPAL
CORPORATION JAGDALPUR servant has been deprived of by or under any law, any other person
related, whether by blood or marriage, to the MUNICIPAL CORPORATION JAGDALPUR servant or to
the MUNICIPAL CORPORATION JAGDALPUR servant’s wife or husband and wholly dependent upon
MUNICIPAL CORPORATION JAGDALPUR Servant.

(xi) The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or
transactions, directly or indirectly with any employee of the BUYER, and if he does so, the BUYER shall
be entitled forth with to rescind the contract and all other contracts with the BIDDER The BIDDER shall be
liable to pay compensation for any loss or damage to the BUYER resulting from such rescission and the
BUYER shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER.

The decision of the BUYER to the effect that a breach of the provisions of this pact has been
committed by the BIDDER shall be final and conclusive on the BIDDER However, the BIDDER can
approach the Monitor (s) appointed for the purpose of this Pact.



8. FALL CLAUSE

The BIDDER undertakes that if has not supplied /is not supplying similar product/systems or subsystems at
a price lower than that offered in the present bid in respect of any other Department of the MUNICIPAL
CORPORATION JAGDALPUR or PSU and if it is found at any stage that similar product/systems or sub
systems was supplied by the BIDDER to any other Department of the MUNICIPAL CORPORATION
JAGDALPUR or a PSU at a lower price, then that very price, with due allowance for elapsed time, will
be applicable to the present case and the difference in the cost would be refunded by the BIDDER to the
BUYER, if the contract has already been concluded.

9. INDEPENDENT MONITORS

The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for this Pact.

The task of the Monitors shall be to review independently and objectively, whether and to what

extent the parties comply with the obligations under thisPact.

The Monitors shall not be subject to instructions by the representatives of the Parties and perform

their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the documents relating to the
project/procurement including minutes of meetings. The Monitor shall be under contractual obligation to

treat the information and documents of the BIDDER/Subcontractor(s) with confidentially.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform
the Authority designated by the BUYER.

The Monitor will submit a written report to the designated Authority of BUYER/Secretary in the
Department/within 8 to 10 weeks from the date of reference or intimation to him by the BUYER/BIDDER

and, should the occasion arise, submit proposals for correcting problematic situations.

10. FACILTATION OF INVESTIGATION

In case of any allegation of violation of any provisions of this Pact or payment of commission, the BUYER
or its agencies shall be entitled to examine all the documents including the Books of Accounts of the
BIDDER and the BIDDER shall provide necessary information of the relevant documents and shall extend

all possible help for the purpose of such examination.

11. LAW AND PLACE OF JURISDICTION
This Pact is subject to Indian Law, the place of performance and jurisdiction shall be the seat of the BUYER.

12. OTHER LEGAL ACTIONS
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow

in accordance with the provisions of the any other law in force relating to any civil or criminal proceedings.
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13. VALIDITY

The validity of this Integrity Pact shall be from the date of its signing and extend up to 5 years or the
complete execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller whichever
is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the date of the

signing of the contract.

If one or several provisions of this Pact turn out to be invalid; the remainder of this Pact shall
remain valid. In such case, the parties will strive to come to an agreement to their original

intentions.
The parties hereby sign this Integrity Pact at 19.07.21 on 12.00AM

BUYER BIDDER

Name of the Officer

Designation

Department /PSU

Witness Witness
D) D)



Annexure [V: Affidavit

L, S0 e
Aged........ .years......... resident......cceeeeeeeeeeieeeee e O e
.................................. TG T USRS
............................................................................................................................ )
(For and on behalf of ........cccoeiiiiiiecieece e ), do

here by and herewith solemnly affirm / state on oath that: -

1. All documents and Information’s furnished are correct in all respects to the best of my knowledge and
belief

2. 1 have not suppressed or omitted any information as is required.

3. Tam/we are neither black listed nor debarred by Govt. of India/ Other State Govt. Departments/
Chhattisgarh State Govt. Departments/Urban Local Body.

4. T hereby authorize the Nagar Nigam Officials to get all the documents verified from appropriate

source(s).
Deponent
(e e
o)
Authorized signatory / for and on behalf of
(Affix Seal)
Verification
) D PSRURN S/0 et e e do here by affirm
that the contents stated in Para 1 to 4 above are true to the best of my knowledge and believe and are
based on my / our record.
Verified that this ............ccce....... date of ....oovvveeiieenns 2020... at (Place).....cccccvreereveeennne
Deponent

Seal of attestation by a Public
Notary with date Authorized signature / for and on behalf of.................

Note :- Minimum Rs. 50 /- stamp paper required



Annexure V: CENTRALISED PROCEDIRES OF THE GOVERNMENT
OF CHHATTISGARH FOR SUSPENSION, DEMOTION, NON-
RENEWAL & DE-REGISTRATION OF CONTRACTORS/FIRMS,
2014

e To Replace Appendix-1 to 4 of PWD Orders No. F5-8/19/2013/Nivida dated 5.8.2013
e RFP to specifically refer to the aforesaid orders asamended

1. Nomenclature and Coming into Force

These Procedures shall be called "Centralized Procedures of the Government of Chhattisgarh for
Suspension, Demotion, Non-Renewal and De-Registration of Contractors/Firms,2014".

These Procedures shall come into force with effect from the date of consequential changes made to
previous orders PWD No. F5-8/19/2013/Nivida dated 5.8.2013 on thesubject.

2. Scope of Procedures

These Procedures lay down substantive and procedural aspects for demotion, non-renewal and de-
registration (including suspension) of registered contractors/firms, including the consequences of such
demotion, non-renewal, de-registration and suspension, in relation to contracts covered by these procedures.

These procedures shall apply to all contracts awarded by state agencies participating in the unified
registration system, for e-registration through the website of the state public works department, and the said
participating agencies shall include their constituent, attached and subordinate offices, whether referred to
as a "Department", "Wing", "Organization", "Board" or similar nomericlature in common usage.

Forthe purposes of these procedures, "contracts" shall mean contracts or agreements under the works
department manual entered into by the state agencies to which these procedures are applicable (hereinafter
referred to as "state agencies")

These procedures shall not apply to debarment and suspension (or blacklisting, banning etc., by
whatever name called) by states public sector enterprises, registered societies, autonomous institutes or
similar separate legal entities, even if functioning under the administrative control of the Government of
Chhattisgarh.

These procedures shall be incorporated by specific reference in contracts entered into by relevant
agencies with from the date of notification of these procedures. All prior contracts (i.e. cases where the last
date of filling a proposal, tender, quotation, bid etc. by whatever name called, predates the date of notification
of these procedures, including contracts entered into before the date of notification of these procedures),
shall however continue to be governed by the specific clauses of contract and instructions issued by the
government of Chhattisgarh in force prior to notification of these procedures. For cases where the last date
of filling a proposal, tender, quotation, bid etc., by whatever name called has already been schedule and
notification, and is subsequent to the date of notification of these procedures, an addendum to the request for



proposal (or Notice Inviting Tender, request for quotation, Invitation To Bid etc. by whatever name called)
shall be issued by procuring officials, to ensure that acceptance of the terms and conditions prescribed under
these procedures is obtained from all participating bidders.

"Entities" shall include individuals, as well as companies, trusts, societies or other associations of
individuals with whom the state agencies have entered into contracts, or intend to enter into contracts, or
could enter into contracts.

3. Cross-Debarment

Any order for demotion, non-renewal, suspension or de-registration issued by the designed Authority
provided for under these Procedures shall have immediate effect as provided for under these Procedures shall
have immediate effect as provided for under these Procedures shall have immediate effect as provided herein
on contracts awarded and processed by the state agencies.

Any order for suspension, banning, demotion, blacklisting, de-registration or debarment issued by
any authority in the Government of India or other State Government, or by any other entity not covered
under the scope of these Procedures, shall not affect the eligibility of contractors or firms participation in the
Unified Registration system, Unless the Designated Authority under these Procedures has issued its own
order of suspension, non-renewal, demotion or de-registration, pursuant to or consequent or based upon the
order issued by such an external agency, after satisfying itself that the order of suspension, non-renewal,
demotion or de-registration against such a contractor/firm is appropriate and warranted in order to protect
government or public interest in the facts and circumstances of the specific case.

4. Satisfaction of Designated Authority

Proceedings for suspension, demotion, or de-registration shall be in the nature of summary
administrative decisions by the Designated Authority, aimed at protecting government of public interest.

Accordingly, the Designated Authority shall exercise due diligence normally expected of an
administrative action for issue of an order of suspension, non-renewal, demotion or de-registration against a
contractor/firm is appropriate and warranted in order to protect government of public interest in the facts and
circumstances of the specific case.

5. Designated Authorities

The authority competent to issue and order of suspension non-renewal demotion or de-registration,
including a notice or proposed demotion or de-registration shall be the authority so specified in the unified
Registration system.

The orders of the Designated Authority shall have effect across contracts awarded and processed by
the state agencies.

The Designated Authority shall perform his/her function independently of any superior officers, Board,
Council or Committees in the Government. Normally therefore, there should not be any separate of prior
requirement of bringing any case for proposed suspension, no-renewal, demotion or deregistration before
any committee by any state agency, the Designated Authority shall recuse himself/herself from the
deliberations or decisions of such board etc. in order to maintain his/her independence in decision making.

The Designate Authority shall be free and be empowered to consult any appropriate Department that
he/she may deem appropriate (such as legal or finance divisions or departments) before arriving at a



decision for suspension non-renewal, demotion or de-registration, However the advice,

recommendation or comments of any such Department shall neither be binding upon the designated

Authority and nor shall it form the sole basis of the decision of the Designated Authority.

To the extent practicable the designated Authority shall decide upon a case within thirty days of the
proposal being submitted to it for de-registration, non-renewal, suspension or demotion, provided he/she
has received all documents that he/she deems relevant.
6.Appeals

Appeals against orders of suspension and final orders for demotion, non-renewal or de-registration
issued by the designated Authority shall lie only with the Appellate Authority specified in the Unified
Registration system. The Appellate Authority shall discharge his/her functions independently of any
superior officers, Boards, Councils or Committees in the Government. No appeals shall lie againsta
notice of proposed demotion, non-renewal or de-registration.

Therefore, normally there should not be any separate or prior requirement of bringing any case for
proposed suspension, non-renewal, demotion or de-registration before any Board, Council or
Committee. However, if any case is brought before any Board, Council or Committee, any member of
the Appellate Authority represented on such boards etc shall recuse himself/herself from the
deliberations or decisions of such Board etc in order to maintain his/her independence in decision-
making.

The Appellate Authority shall be free and be empowered to consult any Department that it
deems appropriate (such as legal or finance divisions or Department) before deciding an appeal.
However, the advice, recommendation or comments of any such Department shall neither be
binding upon the Appellate Authority and nor shall it form the sole basics of the decision taken
in appeal by the Appellate Authority.

The order of suspension, non-renewal, demotion or de-registration (including notice of
proposed demotion or de-registration) of the Designated Authority, or the orders in appeal
issued by the Appellate Authority, shall not form part of the scope of issued that can be brought
before arbitrator(s) or arbitral tribunal, notwithstanding anything contained in an arbitration
agreement in relation to Authority or the Appellate Authority shall not form part of the scope
of issues that can be referred to the Independent External Monitor under any “Integrity Pact”
signed by covered entities under these procedures, notwithstanding anything contained in the
Integrity Pact.

To the extent practicable, the Appellate Authority shall decide an appeal within thirty days of
the appeal being submitted to it against de-registration, non- renewal suspension or demotion.
Provided he/she has received all documents that he/she deems relevant from the appellant and
from respondents.

The Appellate Authority shall have the power to pend the processing of a contract for reasons
it may deem fit.

7. Grounds for Demotion, Non —Renewal and De-Registration
The Designated, Authority may de-register a contractor/firm (referred herein below as “entity”)

for any sufficient reason, including any one or more of but not limited to the grounds listed
below;



®

(i)

(1) Conviction for, or the commencement of an investigation under the criminal Procedure code,

1973 or the filing of a charge sheet by an investigative agency in a criminal court of competent
jurisdiction, or a civil judgment in respect of commission or alleged commission of fraud or an
offence under any law in force in India or elsewhere, either directly or indirectly, by an entity,
its proprietor, employee, partner, agent or representative in connection with (a) obtaining, or (b)
attempting to obtain, or (¢) performing a government contract or agreement:
Provided that in case of commencement of criminal investigation this clauses shall constitute a
valid ground for de-registration only if the said fraud or offence is in relation to a contract or
agreement entered into with agent representative or any other intermediary in relation to any
contract to witch these procedures apply;

) Engagement of any individual or entity to intercede, facilitates, or recommends the
award of a contact, excluding legal representatives employed directly by the entity;

(m) Collusion to impair transparency, fairness or progress of the contracting process;
(n) Complaining without full and verifiable facts; or

(o) Instigating or causing any third person to commit any of the above.

7.3 A designated Authority may not renew the registration of a contractor/ firm for any

sufficient reason, including any one or more of, but not limited to, the grounds listed below:
Failure to meet any volume of work criterion specified from time to time under the unified
registration system as published on the website for the system, for the particular class of
registration for the last three financial years ending with the financial year immediately prior to
the date of submission of proposal for non-renewal to the Designated Authority; and
Any of the grounds specified in paragraphs 7.1or 7.2 above.

Grounds for Suspension
Suspension of an entity can be ordered by the Designated Authority, where it determines that

continuation of dealing is not considered desirable in government or public interest, pending
completion of proceeding into allegation or facts related to any of the grounds enumerated in
paragraphs 7.1 and 7.2 above, and where it is considered necessary to forthwith order such
discontinuation without prior notice of suspension to the entity.

In all such cases of suspension it shall be incumbent upon the Designated Authority to put the
suspended entity on notice and to grant an early opportunity of post-decisional hearing.

Effect of Suspension, Non-renewal, De-Registration and Demotion

A final order of de-registration or non-renewal in respect of a contractor/firm shall result in
immediate ineligibility of the contractor/firm and its affiliates for all classes of contracts (or for
classes of contracts higher than the resultant demoted class in cases of demotion) from
participating in future bid or contracts or agreements for a minimum period of two years and a
maximum period of ten years with effect from the date of demotion or non-renewal or de-
registration, including ineligibility from evaluation in ongoing cases where a contract or
agreement is yet to be finally signed such ineligibility shall be without compensation from or
liability to the state agency similarly, a de-registration or non-renewal contractor/firm and its



affiliates shall be ineligible for award of a contract, including receipt of an order under a rate
contract, and for entering into any contract covered by these procedures, in cases where an order
for de-registration or non-renewal has come into effect before the signing of such contract.
Where the de-registration, non-renewed, demoted or suspended contractor/firm has already
emerged as the most preferred bidder using price and/or technical criteria as specified in the
request for proposal (or Notice Inviting Tender or Invitation To Bid or request for Quotation by
whatever name called), the procurement process shall be continued beating the de-registered,
suspended demoted or non-renewed contractor/firm as ineligible, notwithstanding any appeal,
unless the appellate authority has pended the procurement process.

A de-registration or non-renewed contractor/firm shall not be eligible to receive Request for
proposal (on Notice Inviting Tender or Invitation to Bid or Request for Quotation etc. by
whatever name called) from the state agencies in cases of limited and/or restricted tendering
where such issue is provided for under tender procedures.

In any case where the entity is suspended, de-registered, non-renewed or demoted subsequent to
such issue, it shall not be considered eligible for the purposes of any technical, field or
commercial evolution or for award or signing of contract undertaken in pursuance to the Request
for proposal (or Notice Inviting Tender or Request for Quotation or Invitation To Bid etc. by
whatever name called).

Mere initiation of a criminal or other investigation or inquiry by any authority in the Government
of India or other state Governments, or by any other entity not covered under the scope of these
procedures or the mere filling of a charge sheet or any other formal proceeding against an entity
by an enforcement agency exercising power of a court, shall not render an contractor/firm
ineligible/ unless the designated authority under these procedures has issued its own order of
suspension, non-renewal demotion or de-registration, pursuant to or consequent or based upon
the order issued by such an external agency, after satisfying itself that the order of suspension,
non- renewal, demotion or de-registration against such a contractor/firm is appropriate and
warranted in order to protect government or public interest in the facts and circumstances of the
case, similarly, a notice of proposed demotion or de-registration shall not render a contractor/firm
ineligible, unless a final order for demotion, non-renewal has been issued by the Designated
Authority under these procedures prior to conclusion of the contract.

The above consequences on ineligibility of a contractor/firm shall be in addition to any criminal
liability that may arise out of any laws in force in India, and also in addition to any other
pecuniary consequences and civil liabilities, including penalties, costs or liabilities as may be
imposed by procuring officials, as well as forfeiture of Earnest Money Deposits, encashment of
bank guarantees and performance bonds, risk and cost purchase, recovery of certain sums from
the erring entity, and liability for compensation for losses or damages as may be provided for
under contract or agreement, as may be provided for in therelevant Notice Inviting Tender, Request
For Proposal Request For Quotation, Invitation to Bid and any such documents.

Not withes tending anything contairred in the contract, procuring officers shall not renew, expand or
extend current contracts with suspended their duration or modify them to the advantage of a
contractor/firm, unless prior approval of the authority one level above the authority competent to
approve the same under the contract is taken for such renewal, modification or extension:



10.

(1)
(i)
(iii)

(iv)

(i1)
(iii)
(iv)
(v)

11.

Provided further that in respect of de-registered contractors/firms, the level of prior approval shall be
the state Government.

Termination of contracts, if considered appropriate by procuring officials, shall follow procedures as
provided for under the contract and other relevant instructions of the Government.

Notice of Proposal for demotion of De-Registration (and Order of Suspension or non-Renewal)
Demotion of de-registration shall be imitated by the Designated Authority upon receipt of information

or proposal by putting a contractor/firm on notice:
That demotion or de-registration is being contemplated;

Of the reason for proposed demotion or de-registration relied upon under paragraph 7 of these
Procedures for the proposed demotion or de-registration;
Stating the period of demotion of de-registration and the proposed start and end dates for the period of
demotion and de-registration;
That, within fifteen days of receipt of the notice, the contractor /firm may information and arguments
in connection contesting the proposed demotion/de-registration.

An order for suspension or non-renewal by the Designated Authority shall afford an opportunity for
a post - decisional hearing to the suspended contractor/ firm, including therein:
The fact that suspension had been ordered forthwith:

Of the reasons for suspension or non-renewal- relied upon under paragraph 7 read with paragraph 8 of
these procedures:
Stating the period of suspension or non-renewal with proposed effective end dates;

Advising that suspension or non-renewal is effective only in respect of state agencies

That, within fifteen days of receipt of the notice, the entity may submit in writing, either in person or
through a representative, information and arguments in connection contesting the suspension or non-
renewal.

Final Order for Demotion/De-Registration

if the Designated Authority decides to issue a final order of demotion or de-registration, whether
after the issue of an initial order of suspension or non-renewal or otherwise after issue of notice
of proposed demotion or de-registration, the contractor/firm concerned shall expeditiously be
given notice of such final order.

(i) Referring to the notice(s) of the order of suspension or non-renewal, if any and notice of
proposed demotion or de-registration.

(i1) Specifying the reason for demotion or de-registration; and

(iii) Starting the period of demotion or de-registration including effective start and end dates.

if pursuant to the notice of demotion or de-registration, final orders of demotion or de-
registration are not imposed, the Designated Authority shall promptly notify the contractor/firm
by speed post or by registered post (acknowledgment due), in addition to the manner of
publication specified under these procedures.

Upon completion of the period of de-registration or demotion, a de-registration contractor/firm
that has been de-registration or demoted, as well as a contractor/firm whose registration has not
been renewed under these.
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L.2/cubic maler tolal in cubical conten! 0000 Cubic meler, St sualeigd

.

Here ve would like 1o sugges! that day 1o day coming wasiz jo be stopped at dump site and shall be taken to SLRM
center consiructed al dump site lfor segregalion orocess.

3 6r & ety Thel 3 VED working cay with 12 bour of working shifi

Blo-mrining process for 40000 Cubic meler is des

calcuiation sowce thai i this bio-mining o Do como

a0 Y oot o P A oy Yoy PHOCESINT farget shouldd b 4

Rt TV T BT ]| Wi \lfﬂ-rr'..

Hence the process of 400 cubic meter r)| wastes 75 o, Lond will be clzaied and therefore in 150 working days lotal
. N *diamp naterdal,

»:.,

el b 11480 sGm . o be
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Municipal Corporation Jagdalpur e
I ABSTRACT SHEET FOR LEGACY WASTE REMEDIATION
Fquimeat Requlred Rate (1) No.ofunlts | Oy i YR ——
_'Iﬁﬁ_ﬂ_‘““"’d Excavolor (210) with driver. Fucl oil lubricant, 2.500 1 =1 'IO.O’JIJ‘;
"2 IFront end loader/ bobeat tractor 300 I x 230
*—— 1] v1e mounted loader (Jcn) 1,000 2 [ _ .;_f:_rff.n
1 |Hwa 850 2 ki N _l_',-_::‘-r."
seor 100 1 K VAT
“inatoriPlough tractor 600 ! b RTYN
- anker(Pump mounted) 4500 litter capacity with SHP dicsel 100 l 3 P
s [Operation & Maintainance 10,000 ) oy 007,
i Manpower 600 40 . L i_ i <
Cost per day f beed e
A [Cou for 150 days (A) 12,124
i Tools and Plant(Packaging Material and scpregation tools ete. - Sty
| > |Screening/ rommel 1,600,000 ) 100070
1 |Vibrator sieve - T 00000 ] L 3605
o PPE 3,700 25 g} el
5 Bailing unit T 2 ' Sy,
6 ;{"wmicalf, -sanitizer & bioculture 20 60,000 > .2 2
TS L"’th AMachine 100,000 1 !
?,ﬁ i stha machine 200,000 3 - el
TN sunvey (@ INR 2000/2cre 2,000 | 6.5acre 3 times 3%
{ ¥V camem - B - 200,00
, & (Muchinary Cost(B) | 4.33‘1\.5-_;
i Utilities/ Labour hut including toilet i _ _ T
2 |Waztchman room = < 1030
3 |External and intemal clectrification work y i Lo
. |Water source/ lube well with hydrant - . RIS
[~ 5 |Working shed 300 sq.m 1 = 2t
- 6 |Lcachalc treatment unit $ - i
— ¢ [Infrastructure Cost (C) e 1 G0
=
Total Cost (A+B+C) Including CAFEX | 228N
1 SAY AMOUNT 21L35LACS
~ "7 7at of Bio-Remediation Per CUM R L.
i X}‘Eﬂajﬂ/ O,Q -t )
. BUD ENGINEER ASSISTANT ENGINLER ENECUISATRE ML
A MUNICIPAL CORPORATION MUNICIPAL CORPORATION AUNIGIPAL CORINRATISN
JAGOALIUT JAGDALPUR JACDALVUS
. /“\4
gﬁ' S A AL . .Ta.._mmmi R PO o SR WO LA

Scanned by CamScanner
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MUNICIPAL CORPORATION JAGDALPUR

ABSTRACT SHEET FOR LEGACY WASTE REMEDIATION

S.NO EQUIPMENT REQUIRED RATES ( NO. OF AMOUNT
RS.) UNITS

1|Chain Mounted Excavator (210) with driver , fuel,oil lubricant 2500 1 8 20000
2|Front End loader / Bob cat 300 1 8 2400
3|Tyre mounted loader ( JCB ) 1000 2 8 16000
4|Hyva 850 2 8 13600
5|Tractor 300 4 8 9600
6|Plough tractor 600 1 8 4300
7| Tanker ( Pump mounted ) 4500 liter capacity with SHp diesel 100 1 8 800
8/0peration and Maintainance 10,000 1 1 10000
S|Manpaower 600 40 - 24000
Cost per day 101200
Al|Cost for 120 days (A ) 12144000




A

&

1|Tools and Plants ( Packaging Material and Segregation tools etc. - s 500000

2|Screening / trommel 1000000 1 1000000

3|Vibrator Seive 500000 1 500000

4|PPE 3700 25 92500

5|Bailing Unit - = 600000

6|Chemicals-Sanitizer & bioculture 20 60000 1200000
7|Weigh - Machine 100000 1 100000|
8|Fatka machine 200000 3 600000|
9|Gts Survey @ INR 2000/acre 2000 6.5 39000\
10|CCTV Camera - . 200000|
B|Machinary Cost ( B) 4831500|
1|Utilitess / labour hut including toilet 650000
2|Watchman room - - 100000
3|External and Internal Elecrification - - 1000000
4|Water source / tube well with hydrant - - 200000
5|Working shed 300 sgq.m 1 2000000
6|Leachate Treatment Unit - 500000
¢linfrastructure Cost ( C) 4450000
21425500

TOTAL

SAY - 2.14 CRORE




TP T TN Y T P DT T

———— i
i
. ~- !
Jagdalpur Municipal Corporation Legacy Waste Remediation
72000 tonne @12 ton/cum :
vaniity of Waste €5 acre
Area of Dump Ste 2 mt
Heght of windrow 2 m
Width of windrow (top layer) 4m ;
Wadith of windrow [potiom layer) . 20 mt
Lenpih oF weelrirw 180 cum
Volume of single windrow
Garbaje Area B.5 acre
Valume of lepacy waste 60000 cu.m
No of w.ndrows required D33 nos Color coding
Mo of working days 150 days Renled supples.
Volume of legacy waste processed [ 400 cu.miday VPlacemant - -,
No. of windrows per day 3 no.s/day Procurement
Asea tequued for one windrow 272 sqmt  @30+4ml* 4+4 mt Sthedule of RalenGmpstm .. «
Average processing days for 2 windt 45 days ; '
‘A rea required 816 sq mUday
vauired INR No. of [ Amount *| No. of units | Total cost | Lump sum |Remark \
Hrs | No.of Hrs per day cost (INR)
Cng :nmaunred Excavator (210) 2.500 8 20.000 1 20.000 To be rented (all cost nciusivel
Front end loader/ bobeat 300 8 2,400 1 2.400 To be rented i Al costinzlusival :
% Tyre mounled loader (JCB) 1,000 8 3.000 2 16.000 To be rented (! costinclusve) |
Hyva 850 8] 68059 2 13,600 [Toberented alcostuncluswel |}
aclor 300 8] 2400 3 9.600 [To be rented ia ! costmclusee.
Cullivator 600 a 4.800 1 2.800 To ba rented ia | coslinzluswel -
T:lnlf.erLPump mounleﬁ} 100 8 800 1 800 ) To b2 rentad (2l cost inzlusve) o
Manpower 2. 77— T Lm0 Fi600 o oo - 40 24.000 40 manpaner @ INR 6CO
Tools and Plant . . ; . : 500,000 [PAcking material. segregalion teols :
Screen size >150mm. 60-10¢rm™
Screening - . . - 1,000,000 [30-53 mm, <30 mm, 24 mm
e comever Delt
Vibrator Sieve - - 1 3 : 500,000 1
PPE 3.700 - -l s o[ 52500 [as par the SUCA acoroved cost |
3 3 . . . - - -1S bar baing machine i
Bailing unit I - —— {A:gal:fat#e at ::rilm sile) _I
sanitizer & bioculture - -1 S - 1,200,000 |Approx. INR 20 percum ]

ks v ol S PR PR | P TR | S [ R | AR RS T e | 208 454 | Tolel block T e
{Laboiir hul/Slore roomYt S Ca=at |5 ; TN *~ ' 444,600i[Res! reom Ofiice, Stora roam
mij"immihalhlcdﬁﬁdatbrﬂh 1.000.000 |Commissioning and Instalaton |
N i T . : o " .
: 7 Tope Wl ,5' R 100,000 [\"C1u0g pump; ipe and waier |
D 10mtx 30 mt. aspersteel ard |
2,000,000 |tubular shed mc.'udm_g sioe room, l

—— T e
fin s m

v.ashinz rcem el
Oxdaton pond wath tea'men!

wt- el ."'I 'o'"{ K,

jtment, Unjt (LU UPSY 509,000 |facities (With Mud Pamp &
1% IAteateniT ank/Chemicals) -
. [Threa timas sta‘tijqn irvay al the ,
¢ 2 teginning, i bahieen andal the
-_ e‘\d"’" ‘—‘eﬂ‘_“ wﬂ,’.t j
Ry .f‘a‘ ¥
i
\‘)ﬁaﬂ T » ’
S .-/ %
4SUH ENGINEER ASSIS NEER EXECU NEER
NUNICIPAL CORPORATION MUNICIPAL CORPORATION MUNICIPAL CORPO RATICN
JAGDALPUR JAGDALPUR J *{;B.I.LPUFl

-

m‘&f:}’ﬁf”.". SRR &

-
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2
4
5

. )SED CONSTRUCTION OF SHED FOR OFFICE, REST ROOM & TOILET

SUMMARY OF ESTIMATE

. Particulars

iDcveIopmcnt works
uhl:twsﬂabour hut |n|:'Iud1ng tm'lel

Walchm::n room

-———_._ PR

‘External & internal elccmﬁcntwn

—
N 1 _‘lwatcrsnurceftube“ ell
jworking shed

6 Leachate treatment unlt

_.

ETC._.DISTRICT -JAGDALPUR [CG.1

Schedule of Rates adopted :
(i) PWD SOR For Building works 2015, In Force frem 01.01.2015.

e
5}:;5231‘;“ Assistant Engincer
“ugagdlipﬂf (C.G) Nagar Palik Nigian:
Jagdalpur

! | Amount

; (InRs.)

i " Rs. 650000.00

| Rs.  100000.00

© 1 Rs!  1000000.00

~ Rs{  200000.00

Rs.. 2000000.00

Rs. 500000.00

"SubTotal= ., 4450000.00

~ Orsay 4450000.00
rxecutive Enginaer
Municipal Corporalion

Jagdalpur (C.G)

Scanned by CamScanner




UTILITIES/LABOUR HUT INCLUDING TOILET
(l) Construction of Toilet Block
Estimale Bosed on : PWD BUILDING SOR in force form 01,01,2015

5.No. l PARTICULAR No. | L l [] I D/H | ary. | UNIT | l{::‘!
|Excavation for all types and sizes of foundalions, frenches and drains or! i i } t
for any other purpose including disposal of excavated stult upto 1.5 m| { | |
1 [ift and lead upto 50m (ot least Sm away from the excavated of pits.in| ! | I
all types of soil area), including dressing and leveling. | | ‘ i |
| | |
( PWD BUILDING SOR NO. 1.1/7 ) : | i
In all types of soils, | | |
{ PWD BUILDING SOR NO. 1.1.1/9 ) - [ | ! - [
 forcolumn, 4 | 15 | 15 18 | 1620 |
- Below groﬁnd neami I 1125 | 04| 02 | 100 |
| L1720 [cum | 18500 3182.00
| | I 1
| ! I !
2 _|Extra for every additional lift of 1.5 m or part thereol. | | | |
( PWD BUILDING SOR NO. 1.6/ 10) N | [ I ,
All types of soil e e ] A ! ! r—
( PWD BUILDING SOR NOQ, 1.6,1/10) = - ) ! | . S A -
i - For column 4 = 15 15 03 1 o = ;
T S ———— — ! S L 2 Gm s s

[ .-Pr_o-viding onc.:'_lay-i-l.'\_g nominal mix plan cement concrete with crushed

| I.'slone oggregate using concrete mixer in all works upto plinth level

excluding cost of ferm work.

( PWD BUILDING SOR NO. 3.1/22)

1:4:8 | | cement : 4 coarse sand : 8 graded slone

aggregate 40mm nominal size) | |

( PWD BUILDING SOR NO, 3.1.2/22) | T

For calumn| 4 1.5/ 1.5 0.1 0.%0

Below ground beamn| 1] 125 04 01l 050 )
| } 140 | cum | 2659.00 3722.40
|

| |

e ——




st &

(ii) Construction of Toilet Block
Estimate Based on : PWD BUILDING SOR in force form 01.01.2015

I S.No. PARTICULAR l No. ‘ L | 8 | D/ QIY. [ UNIT[ RATE AMOUNT
{ (Rs)
| i |I:E.:é [I cement : 4 coarse sand : 8 graded slone aggregate 40mm! |
'nominal size). |
{(PWD BUILDING SOR NO. o S
- 1 225 380 | 010 | 08
s S—— 1 _ | o8 Tcum 297000 | 240570
Providing and laying nominal mix reinforcement cement concrele with | | T ] T _-_m-'-. B
s crushed stone aggregate using concrete mixer in all works upto floor \
five level excluding cost of reinforcement and form work. |
| |
(PWD BUILDING SOR NO. 3.2/23) I | 1
1:1%:3 [ | cement : 1% coorse sond : 3 groded stone aggregote 20mm | | |
- nominal size), ! | L b 1 .
| (FWD BUILDING SOR NO. 3.2.1/23) } 3 L
g 4 130 1130y 035 ) 237 4
) Groundoeam | 1250 020 030 | D075
f = 100mmouterwalll 1 | 345 | 0.1 020 0.07 ,
= T Foreolumn up to r\gl: 4 | 020 1 0.20 135 | 0.22
For column up ngl 1o siab fop level(3. 4 | 020 | 020 315 0.50 |
Slob level be 1 1280 | 0.20 | Q.18 0.44 \
Siab] 1 | 240 [400] 013 T 120 | S i )
Ventiloter lintell 2 1.40 020 0.15 oos | SR R
N 2 0 o7 R T )
' T Tu0 00| 018 1 o6 T T
__openingchajol | | 120 | 060 040 | 007 | T 1T T
100mm thickwell, 1 | 345 010 015 005 o o,
molaing] 1 1250 0is[ 025 | 047 " T 1 " | f
[ P ) o i | 842 | cum | 416300 2673895 :
i _ . | | i N O I i i




(ii) Construction of Tollet Block
Estimate Based on : PWD BUILDING SOR in force form 01,01 2015

[wo. PARTICULAR | Noj { [ | D/H | ary. i URIT ] RATE | RIAOUNT I
= - (R3]
Providing and fixing formwork including cenltering, shullering, strutling |

i . :
& |staging propping bracing elc, complete and including its remaoval ot all |
| levels for: |

[ /(PWD BUILDING SOR NO. 2.1/14) T ' |
| [Foundations, footings bose of columns and plinth beam in any shape ' o ; =1
K land size. | | | | |
| {(PWD BUILDING SOR NO. 2.1.1/16) e il 1 [ 1 | ! 1
| ! For column fooling(side]| 16 | 1.30 | 035 | 728 !
L Ground beomisde]| 2 | 1250 e | 7s | T
? ! . __lOmmoulerwall 2 | 3.45 0% | 207
DR [ Forcoumnuptongl 4 | 08 38 T ez ' 2,
[ ' T T T a7 Tsam | im0 294263
| |Columns pillars piers and likes-rectangular or square in shope | B ST T A ) _ § T o s}
L _(PWD BUILDING SOR NO, 2.1.5/18) | ] . . T B!
e B = For column up ngl to wall top level[3.35m hight)] 4 | 0.8 | [ a2 024 | ]
=i ) | ' | . -
. i I A S |_1024 | sam.  297.00 3041.28
___Beams, lintels, confilevers & walls o i i I | |
| ([ PWD BUILDING SOR NO. 2.1.8/1) E - =
[ Siob level beam| 2 | 12.50 | 0.18 | 438
Ventilater lintell 4 1,40 0.15 0.84
bottom| 2 1.20 0.20 0.48
opening lintel| 2 1,20 0.15 | 03 | B
bottom| 1 | 1.20 0.20 024 | ]
100mm thickwall 2 | 3.45 015 T4 il i
boflom| 2 075 [ 000 [ ous T e ol
e G P T 748 sqm. 20200 1510.98
Edge of slab breaks in floor ond walls upto 200mm. X . A
" (PWD BUILDING SORNO.2.1.4/16) I

ISuspanded fliogrs roofs access plofforﬁ'rt;glgcnies |plain su_rfucas} and|
shelves [cast in silu)
|( PWD BUILDING SOR NO. 2.1.7/18)

Slab{bottom]

Bl AKRAFT




(i) Construction of Toilet Block

Estimate Based on : PWD BUILDING SCR in force form 01.01.2015

S.No. PARTICULAR No. L B D/H ary. UNIT RATE ] AMOUNT
(Rs) (Rs)
3 | 9.60 | Som.| 23500 |  2256.00
Weather shade, chhajia, comices and moldings | | |
( PWD BUILDING SOR NO. 2.1.13/17) | |
for box moulding | [ 1
Venfiloter chaja| 2 [ 18 | [ I ]
__sice| 2 | S R NS |
iy . openingchojo. | Tz ;
| = g ! A .24 = =
. B molging | 1250 | 125 )
15.66 sam 294.00 4504.04
[ [Providing ond placing in_position reinforcement lor R.C.C. wok 1 1 1 T A S

7 lincluding straightening, cutfing bending binding efc. complete as per | | |

o

drawings including cost of binding wire all complete: | |

( PWD BUILDING SOR NO. 3.12/24) : ~ = __

Thermo- Mechanically freated bars =

( PWD BUILDING SOR NO. 3.12.1/24) e

| |
| | 64 | B0 IKg/Cum| 51384 | Kg. | 54.50 28004.28
]

; | |




(i) Construction of Toilet Block
Estimate Based on ; PWD BUILDING SOR in force form 01.01.2015

S.No. | PARTICULAR No. | L | B D/H | Qry. UNIT RATE AMOUNT
{ i
Brick work with modular well burnt clay bricks of crushing strength not | | m
8 |than 33kg/sgecm and water absorption not more than 20% in foundation| | | I I f
| and plinth in; | | ! 5 | | Ii :
[ |(PWDBULDING 3OR NO. 7. /48) | 1 5 S e T i 1
Cement Morlar 1:6 (1 cemen : 6 coarse sand) e i [ | |
_|(PWD BUILDING SOR NO. 7.1.4/44) | | 1. - !l . 1
[ | | | - 1
as per lenghth ground beam| | T 030 | 075 T
. R B 335 3 I
. ) 3 335 53% . I I
I - deduction of opningl], 2 | 0.40 029 B o
[ T ) o opning 1 2.1 -0.50 = ! - -
— — 853 | Cum D0 | wesa
9 Exira for brick work in superstruciure above plinth level for every fioor or |
part thereol in addition to rate for foundation and plinth: focee o | -
( PWD BUILDING SOR NO. 7.6/45) ) | [ | 1
wall 2 | 240 | 020 [ 3.35 3.22
2 [ 400 | 020 | 335 5.36
deductionofopning(-)l 2 | 12 | 02 | 060 0.29
opningl 1 | 12 [ 02 ] 21 -0.50
| [ | | | __7.78 Cum | 121.00 74186 | A
10 |Half brick thick {¥cm) brick masonry with modular well burnt clay bricks!| | | | | |
of crushing strength not less than 35 kg/sgem and water absorption not| |
more than 20% in superstructure above plinth level upto floor five level.

" '( PWD BUILDING SOR NO. 7.9/45) ] ) | i . ot} ; gl 24 8 ..
“Cement Mortar 1.3 (| cement : 3 coarse sond] ) il ) i o = ; : : i
‘(PWD BUILDING SORNO.7.8.1/45) o,

T SR 100mm thickwall, 1| 225 | | 210 |
B : 100mm thickwall] || 120 | | 210 |
deduction of opning|-Jdoor| 2 | 075 | : 2.10 |
| |
11 |Exira for providing and placing in position hopping 25x1.60 mm or 2 Nos | |
émm dia MS bars reinforcement at every third course of half brick |
masonry. !| I| ‘i
BUILDING SOR NO. 7.20/46) | | |
(rap TOTAL OF HALF BRICK THICK [9CM] BRICK| | 1 [ 410 [sam| 6250 255*;5“

BUILDKRAFT

A el o



(if) Construction of Toilet Block

Estimale Based on : PWD BUILDING SOR in force form 01.01.2015

S.No. PARTICULAR

!
12 |Filling from available excavaled stulf [Excluding rock) in frenches plinth,”

sides of loundation elc. in loyers nol exceeding 20cm in depth

|censolidating each deposited loyer by ramming and wolering with @

lead upto 50 M. ond lift upto 1.5 M.
' PWD BUILDING SOR NO. 1.17/11

|80% of excavated stuft)

_I§ _'vaidin_g_a;{d'?illing in plinth with sand/ Crusher dust and hord moorum,

elc.complete.

under floor in layers not exceeding 20cm in depth consolidating each

deposited layer by raomming ond walering incluging dressing

( PWD BUILDING SOR NO. 1,18/ 11)

for floor ora

14 [Providing ond making émm thick cement plasier of mix:

|( PWD BUILDING SOR NO. 11.1/103)

In Cement mortor 1:3 (1 cement :3 fine sond]

~_(PWDBUILDING SOR NO.11.1.1/103)

" Ventioter chojja(oottom) |

~ Siabfoottom)] 1| 2.4

D/H [ ary, lumll

-l

o;mnin-g__cr'uc;jjcl[l':::nllc:mlr BB

molding|
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(i) Construction of Toilet Block
Estimate Bosed on ; PWD BUILDING SOR in force form 01.01.2015

5.No. PARTICULAR l No. ‘ L l B l D/H ary. 1 UNIT ] * RATE l AMOUNT |
(Rs) {Rs} |
15 |Providing and making 12mm thick cement plaster of mix: — ¥ _t iy I ST - TS
( PWD BUILDING SOR NO. 11.2/103) | ! { ! e
______|In Cement morior 1:4{1 cement :4 fine sand) i | i | | SRS | PR !
|(PWD BUILDING SOR NO. 11,2,2/103) 3 [ [ i [ | | | | |
| == T wal] 2 | 240 | ™335 | 1608 | [ | I
_ T2 [ 400 [ 335 | 2680 | | [ |
deductionofopningll| 2 | 12 | o0& | 144 | | | |
opning| 1 1] 21 | 210 | | | |
100mm tnick wall, 2 | 2.25 | [ 240 | 1080 | [ | |
100mm thickwalll 2 | 1.20 | [ 240 | 576 | | | |
deduction of opning[Jdoor. 2 | 075 | 210 | 315 | ' i L
1 e s [sam| 10300 | 54325
15mm Inick cement piasier on ihe rough side of single or hall brick walll 1
of mix: i SR VO, [ - | I, SR Sy S e -
( PWD EUILDING SOR NO. 11.3/103) MR I A I SO, U SRR | Raars ey
In Cement mortar 1:6(1 cement :4 fine sand) | | A S | D [ S T :
( PWD BUILDING SOR NO. 11.3.4/103) ) _ R ! S = S J
outerwall| 2 2.4 4 3.35 6432 ';
il } o 2 [ 140 |00 335 | 563 | = f
— - T T esss sam 10700 | 7484 ll
16 |Providing wood work in fromes of doors windows, clerestory windows ] |
and other frames wrought framed and lixed in position. 4 | | = | ) : fioos
{ PWD BUILDING SOR NO. B.1/54) ) i ¥ _ R | | Sy
i} Sol, bijasal, benteok, chair, naldy 1 : S e B R
|( PWD BUILDING SOR NO. 8.1.2/54) [ A D | !
[ forventioter] 6 | 040 0075| 0125 | 003 | |
4 | 120 [0075] 0125 [ 005 | |
doorl 2 | 210 10075] 0125 | 004 | |
' | 100 [007s] 0125 [ 001 | I \ _ o)
) ] Ti_s 013 [ cum| 6105100 | 778400 _
USRI AT U - |KA— .
17 |Providing ond fixing flush door shutters, exterior grade, decorative type.| | 1 |
core of block board consiruction with frame of first closs hord wood and|
| well matched leak ply veneering with vertical grains o cross bands and
: Ifoce veneers on both faces of shutters excluding hinges. ;
'(PWD BUILDING SOR NO. 8.12/56) I

BUILDKRAFT




(i) Construction of Toilet Block
Esfimate Based on : PWD BUILDING SOR in force form 01.01.2015

|s.No.| PARTICULAR | No. ‘ L ‘ B ‘ O/H I Qry. ' UNIT ‘ RATE l AMOUNT
(Rs} (R}
.40 mm. thick (single leaf] ! i 3 i — = o ek
{rwn BUILDING SOR NO. 8.12,1/56) r { bl oSS e 4 g
SSmE e DOOR: ) Vogpnled O Ml Gl
) 2.00_ sqm__ 2467.00 518070
18 |Extra for cutting rebate in flush door shutter |IoTcuI area of door shulter h:|| | | | |
be measured). | | |
( PWD BUILDING SOR NO. 8.21/45) il tl |1 g _!l
2.10 sQm | 57.00 119.70
[ [ | |
19 |Providing and fixing 40mm thick louvered shutter fixed with Venetians ] \ J
12mm thick for window excluding hinges. i
( PWD BUILDING SOR NO. 8.26/58) | | |
Bijasal, benteak, khair, haldy | | [ =
( PWD BUILDING SOR NO. 8.26.2/58) : 1 T |
— _ VENTATER! 2 | 120 0600 | 144 | b —]
N O - : i . 144 | sqm ' 2425.00 349200
: _26 medlng cmcl fmng M.5. gnll or onprovea mlrem que of M.5. flats c - - t
| lsquare or round bars welded to steel frame of windows efc. including! |
opplying coot of red oxide zinc chromate primer. T I CE . ST . - v ]
( PWD BUILDING SOR NO. 7.10/86) o | L S T TR LS oee . S
VENTILATER | 2 | 1.20 | 0.600 | 144 |} | |
| [ 1ae | |
i .44 | 10 |kg/sam| 1440 | kg 40.70| 874.08
~ — 1 1 1 3
21 |Providing and fixing powder coaled M.S. butt hinges with necessary iron| | | | !
| |screws: T SIS e e —
" I(PWD BUILDING SOR NO.B107/67) REES— S T | - :
125x65%2.12 mm — S T l{ i ]
( PWD BUILDING SOR NO. 8.107.1/67) . | | | i ek
veweR| 7 | 4 | | | se [
poor| 1 | 3 | [ [ 300 | |
- - ' i | TT100 | sam | 3850 401.50
oo B N | 1N 16,50 o
22 |Providing ond fixing powder coated M.5. sliding door bolts with bolts, i

| |nuts and necessary iron screws:
"~ I(PWD BUILDING SOR NO.8.112./68) _
(i) 250x16 mm

TR ey



r
(il) Construction of Toilet Block
Estimate Based on : PWD BUILDING SOR in force form 01.01.2015
5.No. PARTICULAR No. L B D/H ary, UNIT :::‘f AMOUNT l
( PWD BUILDING SOR NO. B.112.2/48) 5 . I N
DOOR| 1 2 -} 200 . . RN N - 1
7T 200 each | 127.00 _ 25400 |
23 |Providing and fixing powder coaled M.S. door latch with nec-e?sc_ry_iréh' ! T i
( PWD EUILDING SOR NO. 8.113./48) i | | | | | |
{ii] 250x20%16 mm | | | | | |
( PWD BUILDING SOR NO. 8.113.2/68) | ] |
DOOR| 1 1 1.00 Al |
| 1.00 | each :l 41.00 41.00 i
|
24 |Providing and fixing powder coated M.5. tower bolts (Bamel type] with T | | 1
necessary iron screws. bt | o | |
( PWD BUILDING SOR NO. B.115/48) | 1 B . | : =l |
i) 25010 mm il e el . N, L : - »
{( PWD BUILDING SOR NO. 8.115.1/68) = = AR SR TR 10 | S 3o t 221y " <
| VENTILATER | 2 | 1 . | o200 L -
e e e e — e ToooR 11 2 0 1 T aw T . .
e e e e B . . 400 each 4250 17000 °
25 Pra:i&iﬁ; ond fixing powder coated M.5. handles with necessary iron | . -
screws: |
( PWD BUILDING SOR NO. 8.116/68)
(i) 125 rnm
( PWD BUILDING SOR NO. 8.116.1/48)
VENTILATER 2 1 2.00
DOCR| 1 2 1 | 200 |
| | | i | 400 jeoch | 61.50| 24600 |
| I It s e . | EL FE. A

- — vk — —_— e

BUILDKRAFT

e A e



BUILDKRAFT

(i)

Construction of Toilet Block
Estimate Bosed on ; PWD BUILDING SOR in force fomm 01.01.2015

O

. |

I S.No. | PARTICULAR

Nao.

D/H

aQry.

UNIT

RATE
(R3)

AMOUNT ‘

26

|Providing and fixing factory made P.V.C door frame of size 50:4?rnm
wilh @ wall thickness of Smm, made out of extruded Smm rigid PVC
foam sheet mitred at comers and joined with 2 Nose of 150mm long|
brackets of 15x15mm M.5. square tube the verfical door profiles to be;
reinforced with 19x19mm M.S. square tube of 19 gauge. EPDM rubber|
gasket weather seal to be provided through out the frame of 45/100mm
size complete as per manufaciures specification and direction of
Engineer -in-charge.

{ PWD BUILDING SOR NO. B.151/73) -

(R3)

9.90

27

"Providing and fixing 30mm thick foclory made panel PVC door shutter]

consisting of fraome mode out of M.S. ubes of 19 gouge thickness and)
isize of 19mm x 19mm for styles ond 15x15mm for fop & bottom rails. M.S.|
\frame shall have a coat of steel primers of opproved make and|
imanufacture . M., frame covered with Smm thick heat moulded PVC|
I'C’ channel of size 30mm thickness, 70mm width oul of which 50mm shall|
be flat and 20mm sholl be topered in 45degree ongle on either side|
forming styles; and Smm thick, $5mm wide PVC shee! out of which|
75mm shall be flat and 20mm shall be topered in 45 degree on the,
inner side to form fop and bottomn rail and 1 15mm wide PVC sheet out|
of which 75mm shall be flat ond 20mm shall be topered on both sides lo!
form lock roil. Top, battorn and lock rails shall be provided either side of |
the ponel. 10mm [Smm x 2 ) thick, 20mm wide cross PVC sheet be|
provided as gap insert for top rail & bottom rail. paneling of Smm thick,
boih side PVC shee! to be filled in the M.5. frome welded/ sealed 1o 1he|
styles & rails with 7mm [Smm+2mm) thick x 15mm wide PVC sheel|
beadmg on inner side, and joined fogeiher with solven! cement
|gdh35we An additiongl Smm ihick PVC strip of 20mm widih is to be
stuck on the interior side of the 'C' Channel using PVC solven! adnesive |
elc. complete as per Manufacturer's specification including 3 nos ISI
marked stainless steel hinges of size 100x58x1.9 mm complete. {for W Lol

|land bathroom door shutter). |

( PWD lLIILBIHG SOR NO. 8. 152!?4]
_I_"‘_}{C_Z‘ door shutter

|

Fare Ty et



(if) Construction of Tollet Block
Estimate Bosed on : PWD BUILDING SOR In force form 01,01,2015

5.No. PARTICULAR No. | L B | O/H Qry. | unm
( PWD BUILDING SOR NO. 8.152/74)
_____ W.CDOOR| 2 075 2.10 3.15
—_ - ! 3.5 sqm |
i ! l |
: 28 |Providing ond fixing ceramic glazed wall files conforming 1o Is: 15622 of | ' : +
4 approved moke colours, shades and size on wall ond dodos over 12 | | ] | ! {
| mm thick bed ol cement moriar 1.3 [ 1 cement : 3 coarse sand] and| | | | |
i jjointing with grey cement slurry @ 3.3kg per sgm Including pointing in I
| \white cement mixed with malching pigment complete. |
| |
' | " (PWD BUILDING SORNO.127/111) B | |
il TOILET 2 | 225 200 | 945 A
: 2 | 3.60 2.10 1512 |
WCWALLL 2 | 1.2 2.10 5.04 |
2 [ 235 2.10 9.45 | 1
—__ DEDUCTION OF OPENING| 1 | 12 [ 210 | 25 | 1 [ 1
o o 6 N O 5 - 10 M R SRS
e ST U T 3339 [sam | s87.00 | 1959993
s S e e )
=25 [Froviding and loying rectified ceramic glazed fioor files 300x300 mm | | [ !
conforming to 1S: 15622 of opproved make colour shode lgid on 20 mm | _ | | ] |
fhick Cement mortar 1:4 (1 cement : 4 coarse sond)] including pointing | | ! !
the joints with whites cement mixed with matching pimment efc. | | | | |
i complete. B - ! | |
T BUIDING SORNO.129/112) . ;'
| o ~ tailet, || 225 3.60 8.10
s l‘ o o = . 810 | sqm | 692,00 5605.20
| 30 |Groding roof for water proofing treofment with _ G NI S
¥ ! { PWD BUILDING SOR NO. 4.13/30) M —_—"" |
3 I—— ‘Icement concrete 1:2:4 :2 (1 cement 2coorse Sond 4 gmded stone | ]
aggregote 20 mm nominal size| |
ING SOR NO. 4.13.1/30)
(PWD BULD forroof] 1 2.40 | 400 | 0075 0.72
0.72 sqm | 3817.00 2748.24
: | -
37 IWail paining wilh acrylic luxury emulsion (plasfic) paint of required _ | ] 1| t 11
shade to give an even shode. | | | |




@

- L]

(i) co rlstm:ﬂon of Tollet Block

Esfimate Based on : PWD BULDING SOR in torce o 01.01.2C15
He, PARTICULAR Uo [ 8 . ol | [ | RATE AMOUNT |

- {03
~(PWD BUILDING SOR RO, 1411/133) e Z ;
[-}mmwo«_[!wumuecornp_ e H - el . VR
'( PWD BUILDING SO NO. 14.11.1/133) " i i = ! ]
a * \EhARA THICK PLASTER 49.95  sam | 5280 347227

Brapaang 07 NEW st (e o0 mnre Tonlil o give On aven shada with:
1 9@

{ PWD BUILDING SOR NO. 14.22/134}
[} S et el i 10 ek aeproved Beor

(PWO BUILDING SOK HO. 14.22.1/134)

cashable

.:13 r:-_ﬂl»lnpe_mg-:ﬂt-\ rxrf';u:
L =
[ WD IULIDIHG SOI NO. M.?f'l 32]

s rasw work {lwe or o coats!

R 12rnirm Qe
{ FWD BUIDING SO HO. 14.8.1/122)

) AP fll", ot c T r'\e"ll fatinnes or wal !urlll;;‘.
{ PWL BUILDING SOF NG, 14.42/133)

ALLFLASIER SURFECE,

nat lost Inan 250 gl s
wath 10 (rm fang el rai

wall U
ity atc. complste De

i

o 1 .-.lm.llu;
gl ord Rt
iging and oF ka2
g

{ #WD BUILDING SOR NO. 11.40/111) : '

34 ADD: 9% for Sankary and watar supply. = ) e
« | ADD:1Z% ter Eloctrification works }

A
Ly
Sub Englineer } @3@:{/ ‘
Munlg e 0 wan Assistant Froj.
P yggupet (G Munielp. "*
-hlgu...,...,-

Taauss

: \iBe0
|
122.70 wgm g0 464257
14750 sgm 23.00 3372.45
7454 sqm na00 211041 |
IUB.IOTAL ks, 20322689 _
Rs. 1829040
A, 24387.20
GRAND-TOIAL 245704.25
SAY 24550000

Executive Engineer
Municipal Corporation
JAGDALPUR (C.G.)




B AWDAET

UTILITIES/LABOUR HUT INGLUDING TOILET

DETAILED ESTIMATE OF SHED[YMX5M]
Estimate Based on : PWD BUILDING SOR In force form 01.01.2015 & NON SOR.
s.No. TEM No.

(Rs.)

11 [ l D/H l QUANTITY l UNIT l RATE ‘ AMOUNT J
Excavation for all types and sizes of foundalions trenches and| i '
drains or for any other purpose including disposal of
excavated stulf upto 1.5 m lift and lead upte 50m (ot teals | { |
Sm away from the excovated oreq), including dressing and | | I I I

leveling of pits. ; | ; ! ' 'I I i N ;
( PWD BUILDING SOR NO. 1.1/9) B R TR M S S _"\“ — :
[C[A]_lfil In il types of soil up fo 150mifm_ : T ' i ) | | I 1 '
: ( PWD BUILDING SOR NO. 1.1.1/9) S ' ' | I| . ! 'l
ci| 8 | .50 1.50 160 | 2880 | | c
SR, - ) . e i S i 2880 |cum | 18500  5328.00 o
{ii] Extra for every additional lift of 1.5 m or port thereof. | | | | | | 4}
( PWD BUILDING SOR NO. 1.6/10) | | | . | | |
All types of soils | | | | | [ . |
{ PWD BUILDING SOR NO. 1.6.1/10) | | (EXDEPTH-1.5) ' | ' !
i8] 50| 150 | 010 | 180 | ' = T
I | | ve0 levm [ 2630, 470
2 |Providing and filling in plinth with sand/ Crusher dust ond | I
hard maorum under floor in layers not exceeding 20cm in | |
depth caonsolidating each deposited layer by ramming and

watering including dressing elc.complete,

( PWD BUILDING SOR NO. 118/ 11)_ N B S RN S
. T O O ) | B
Deduclion o p.cc,

Deduction of R.cc|

Filling in plinth area

SHED| 1| 9.00

37100 13084.43

| oy H




DETAILED ESTIMATE OF SHED[FMX5M]

Estimate Based on : PWD BUILDING SOR In force form 01.01.2015 & NON SOR.
3 [Providing ond laying nominal mix cement concrete with |
crushed stone aggregate using concrete mixer in foundation,

plinth ond at ground level excluding cost of from work.

~{(PWD BUILDING SOR NO, 3.1/23) _ o
| i} 1:4:8 [} cement : 4 coarse sand : 8 groded stone
|oggregate 40mm nominol size).

~|(PWD BUILDING SOR NO. 3.1.2/23)

AR Tl . v - = e i e e a ——

¢l 8 T 0] 150 0400 | 180 5 T M

GROUND BEAM _ , . | .
BEAM 900, 0.4 005 0236 | | ]Ii

LIS

D0

1
cum 2659.00 627524 |

fii} .1:36 (1 cement : 3 coarse sand : & graded stone
agg te 40mm nominal size).

( PWD BUILDING SOR NO. 3.1.3/23)

__Flinlh atea
_SHED,

—

b——r R

e e s | i — - i} 8 £ / - 9 F
4 |Providing and laying nominal mix reinforced cement } ,
|concrete with crushed stone aggregale using concrete mixerl

in all works upto plinth level excluding cost of form work.

O A Iep e SP

( PWD BUILDING SOR NO. 3.2/23) !
1:1%:3 (1 cement : 1% coarse sand : 3 graded stone | | |
aggregate 20mm nominal size). - B
| PWD BUILDING SORNO.3.2.1/23)

—FoolngFI/C1, 8 | 130 10 0% | 4%

—  Cowmnwplong| | . |

pem———————a . Bl § 035 035 | 1.20
Column up 1o ngi To_pinh w1 1

Cl[-B 035 035 | 030

column up to slab Ivl] | [ [

Ll




R ET

§

DETAILED ESTIMATE OF SHED[YMX5M]

Estimate Based on : PWD BUILDING SOR In force form 01.01.2015 & NON SOR.
cil 8 035 035 | 300 | 294 | [ | |
GROUND BEAM, [ J.r |
BEAM| 2 | 900 020 | 030 1.08 [ | |
iDQiei]_ 2 | 500 020 | 030 0.60 } [ |
£ e R BT | B Y. TR ST A
L o S T Teis Cum 4@00 @&
5 |Exiro for laying PCC/RCC of any grade in superstrucivre o f '
above plinth level for every floor or part thereol in oddition 1o,
rate for toundation and plinth:
(PWD BUILDING SOR NO.3.4/23) | ) - T
| [ 2540 | Cum.| 97.50,  2B845 |
& |Providing and fixing form work including centring, shuttering, i | |
strutting, staging, propping bracing efc. complete and |
including ifs remaval at all levels, for ' ‘ ‘
PWD BUILDING SOR NO. 2.1/16) | |
i) Foundations, footings, bases of columns plinth beam, | I .
curtain wall in any shape and size and all type of wall below |
plinth level. | | I |
l ( PWD BUILDING SOR NO, 2.1.1/16) ! {L+B)x2 — [ [
i | FoolingF1/C1| 8 | 520 030 | 1248 ! I !
T ~coumnuplongl T il s (R
! I . oo €y 5.1 1.40, 120 10.08 et o e ol
[ ' ___columnuptongl fo plinthiv . N 1
T R T R 252 i =
I o GROUND BEAM | - e
— LONGER SPAN I § D Y MR R
BEAM| 4 9.00, 0.30 1080 | )
DO, 4 5.00 . |
|

rs and likes- reclangular or square in

shape -
|( PWD BUILDING SOR NO. 2.1.5/16)
I . ) NG VR

column up fo Wallfop M

e

T300 | 3360 |

| 3340 fsam | 29700 99190 |
: .




DETAILED ESTIMATE OF SHED[FMX5M]

Eﬂlmu!a Bosed on: PWD BUILDING SOR In force form 01.01.2015 & NON S SOR.

7 Prowdnng and placing in position reinforcerment foe RC.C.
work including stroightening, cutting. bending, binding etc.
| complete as per drawings including cost of binding wire in,
foundation ond plinth all complete: [

|
|| ',

( PWD BUILDING SOR NO. 3.12/24) ' | P o
Thermo-Mechanically freated bors FE 415 1 10.15] 75.00 |Kg/Cum.| 76095 | Kg. | 5450 &147178 _
{ PWD BUILDING SOR NO. 3.12.1/24) | ! i ! 1
| | | i ' i N
8 |Brick work with modular fly-ash lime bricks [FaLG Bricks) ' ! | i j =
confirming to 15:12894-2002 of closs designation 4.0 in ! | : '
foundation and plinth in: | | | |
( PWD BUILDING SOR NO. 7.5/45) | | | ! ] | | 1
_____\liil Cernent Mortar 1: {1 cement : § coarse send) | f ! t | 4
( PWD BUILDING SOR NO. 7.5.3/45) B | [ ! | I [ ! 1 %
T below ground beam| |
; wall| 2 1500] 020 | 2.5 15.90
[ | .do..) 2 500] 020 | 265 530 &
| | Deduction of openingwl| 4 1.80] 0.20 1.50 -2.16 i .
" ol 2 _ o | 230 1 et 3 | |
. - ST T [ ! 1803 cum | 335000 60:07.20 '
9 |Extra for brick work in superstructure above plinth level for |
every fioor or part thereof in addition to rate for founda tion |
land plinth: I, I o o | _ s o " R - !
( PWD BUILDING SOR NO. 7.6/45) | | o 1803 cum_ 12100 218187
8 |Providing wood work in frames of docrs windows, clerestory | | | i i | i
windows and other frames wrought fromed and fixed in | . | 1 i |
paosition. | ! i | i | |
{ PWD BUILDING SOR NO. 8.1/54) | | | | .
(i) Sal. bijosol, benteak, chair, haldy | | |
( PWD BUILDING SOR NO. 8.1.2/54) [ i I
doorl 2 | 210 | 0075| 0.25 | 0.04 |
4 | 120 [0075] 0J25 | 005 | I
|

| | | 0,08

| cum | 81051.00 515118 |




DETAILED ESTIMATE OF SHED[PMX5M]

'E_sil_rnn!e Based on: PWD BUILDING SOR In force form 01.01,2015 & NON SOR.
9 |Providing and fixing flush door shutters, conforming fo 15 2202 | | '1
[Part 1), interior grade, commercial type, core of block board
construction with frame of first class hord wood and well | ! |
matched commercial ply veneering with vertical grains, cross

bands and face veneers on both faces of shutlers excluding | | |

‘ninges.
|( PWD BUILDING SOR NO. 8.1 3/58) \
40 mim. thick [single leaf) | - | =

{PWD BUILDING SOR NO. B.13.1/56) | | I 1 A= T Y ]
DoOoR! 2 | 120 |21 sk | S S
| ! [ 504 | sqm | 1601.00  B09.04 |
| | | ] |
10 |Extra for culling rebate in flush door shutter [fotal area of 1 I
___|door shutter to be measured). I g 01 (| — e _1
_{PWD BUILDING SOR NO. 8.21/57) : ; : | | S

Providing and fixing M.S. grill of opproved pattemn made of
M.5. flots or square or round bars welded fo steal frame of|
windows elc. including applying a priming coat welded to|
frame with oll necessary fiting complete including applying
a priming of red oxide zinc chromate primer.

|
| |
( PWD BUILDING SOR NO. 9.15/81) | i

Window| 4

—
|

12 |Providing and fixing M.S. bright linished or bluck enameled -
| Porliamentory hinges with necessary iron screws:

|
©~ [(PWD BUIDING SORNO. 8.95/68)

|
T i25212mm -
( PWD BUILDING SOR NO. 6.95.2/66)

L o s St e L



DETAILED ESTIMATE OF SHED[FMX5M]

13 |Providing and fixing M.S. bright finished or block enomeled || S T S S EEE
sliding door belts with bolls, nuts and necessary iron screws:

{ PWD BUILDING SOR NO. 8.99/73) |
| 250x16 mm

|
( PWD BUILDING SOR NO. 8.99.2/73)

DOOR| 2 2 [

{
|

14 |Providing ond fixing M.5. bright finished or block enameled | —

72.50] - 290.00

\door lalch with necessary iron screws: ) | ! (- S 1

{( PWD BUILDING SOR NO. 8.100./86) ; ! | . . ) R
L lg2sox0xlemm i faang A . = 3
[(PWD BUILDING SOR NO. 8.100.2/6¢) SR . ; -

15 Fmvidinganaﬁxingm.s.bn'gmnnisrwdorntack_eia—niéié_d—” == [ | e TR R B

Tower bolls (Barel type] with necessary iron screws: | | | \ 'l
|

I {58 :
{ PWD BUILDING SOR NO. 8.102/66) | . : '
i) 250 mm |

(PWD BUILDING SOR NO. 8.122.1/68) ==l , '

138.00

16 |Providing ond fixing M.5. bright finished orf block enameled '
handles with necessary iron screws: |

(PWD BUILDING SOR NO.8.103/67) ; A I | I i TN T W |

G
~(PWD BUILDING SOR NO. 8.123.1/¢7)

' 400 leach | 5100 20400

RN EEE N -




DETAILED ESTIMATE OF SHED[FMX5M)]

Estimate Based on : PWD BUILDING SOR in force form 01.01.2015 & NON SOR.
17 [Providing and fixing aluminium work for doors. windows,| i

ventilotors and partitions mode out of extruded aluminium ' 1

stondord sections (main section with minimum 1.5mm i

thickness) conforming to 1S: 733, 15: 1285 milred and jointed

mechanically including aluminium cleals, neoprene weather|

stipping gaskel beveled edge beading. screws duly fixed in |

wallf floor with fixing clips or hold fosteners or bolts and nuts

as required aluminium sections shall be anodized transparent ‘

or dyed to approved shade according fo 15: 1868, minimum
anodic coating shall be of grade AC-15. (Glazing to be paid
;Ior separately: 24.50

. S : e I

"For shutter of doars, windows & ventilalers including providing 1 '

ond making provision for fixing of fitting wherever required

lincluding the cost of PVC/neoprene gaske! required (Fittings|

shall be paid for separately). ' (BRG/SQM

(PWD BUILDING SOR 9.47.2/85) 1080 ; I [ Bedd |

[ BsA0KG | 3300, 2920320

1 - T
i I

1

1

18 |Providing and fixing glazing in aluminium door, window, | | | l
|

ventilater shutters and partifions efc, wilth PVC/ neoprene
gasket elc. complete. (Cosi of aluminium snap beading shall [
be paid in basic ilem): | | |

Wi fioo! gioss panes of 4 mm rickness
_( PWD BUILDING SO'_I NO. 9.51.1/85)

- B #REFI 4

i_l 9 [[ii] Providing and making 12mm thick cement plasler of mix:
|
! [{ PWD BUILDING SOR NO. 11.2.2/103)




DETAILED ESTIMATE OF SHED[?MX5M]

Estimate Based on : PWD BUILDING SOR In force form 01.01.2015 & NON SOR.
In Cement mortor 1:4(1 cement :4 fine sand) | [ I ]
Above plinth 1 | | __‘

Wall
- |- I
| S s Deduction of opening R.5|

[ii]15mm thick cement plaster on the rough side of single o, |
halt brick wall of mix: |
( PWD BUILDING SOR NO. 11.3/103) - |
In Cement mortar 135 (1 cement :5 fine sand)
( PWD BUILDING SOR NO. 11.3.3/103) [

2nd face of wall 95.28 sgm 113.00

|
|
|
g 1
|
1

10746.64

cement : 2 coarse sand : 4 graded stone aggregate 20mm))|
finished with a floating coat of neat cement.

|
20 |Cement concrete flooring with cement concrete 1:2:4 [1 | ‘
|

( PWD BUILDING SOR NO. 12.3/111) 1
75 mm thick - ] 1
( PWD BUILDING SOR NO. 12.3.3/111)

N T aso0 [sam | 3800 1553800

21 |Steel work in tubular round, square or rectangular hollow |
tubes etc.) structure in built-up sections, frusses and frame | | i
work including cutfing, hoisting, fixing in paosition upto o | . \
height of 5m above plinth level, consisting of columns frusses, | : | | |
roof and botiom purlin, base plate, holding down bolts, wind| | | |
fies bracing [if required). bolts, nuts and washers for fastening |
|etc. complete with opplying a priming coat of red oxide zinc !
|chromalte primer 1 l |

( PWD BUILDING SOR NO. 9.3/80) | |
Electic resistance or induction bult welded fubes Grade-250 \
|

S

( PWD BUILDING SOR NO. 9.3.1/80) | | I
18kg/sgm E-| 9.00| 500 | 1500 | 67500

i L e e

' | ~as00 | kg 8850 B0

BUILDKRAFT




\

DETAILED ESTIMATE OF SHED[YMX5M]

Estimale Based on ; PWD BUILDING SOR In force form 01.01.2015 & NON SOR.

2

Supply and fixing of polymer precoated golvalume profile
sheets [PPGL) of approved size, shape and pitch of
corugation, total coated thickness (TCT) 0.0 mm +/- 5%,
epoxy primer on both side of the sheet and colour

polyester top coat 18-20 microns and &-7 microns on botom.
Sheet should have protective guard film of 25 microns
‘minimum o avoid scratches while fraonsportation ond should
|be supplied in single length

upto 12 meire or os desired by Engineer-in-charge. The sheet
shall be fixed using self driling /self topping screws of size
(5.5x 55mm) with EPOM seal or with polymer coated J or L
hooks, bolls and nuls Bmm diometer with bitumen and G.l.
limpet washers or with G.I. impet washers filed with white
lead complete upto any pitch in horizontal/ vertical or
curved surfaces excluding the cost of purlins, rafters and

—

( PWD BUILDING SOR NO. 10.12/91)

1000/ 6.00

23

shode lo give an even shade.
"( PWD BUILDING SOR NO. 14.14/133)

(i)On new work (Two or more coals applied
@ 3.84 kg/10 sgm)

Finishing walls with water prooling ce_Fﬁént-boirT ofrequired |

( PWD BUILDING SOR NO. 14,14.1/133)
N Some as Item no.23(ii)

9528 sqm

41.00

3706.48

24

Painfing on new work (two or more coats) fo give an even
shade with:

( PWD BUILDING SOR NO. 14.22/134)

(i) Safin synihetic enamel paint

{ PWD BUILDING SOR NO. 14.22.1/134)

L

|25 |Distempering wilh acrylic washable distemper 1o give an|
{___ levenshade.

o1 AYB AT

= -_801 TS

08
1080 sam

BT [REE. | S —— ?_ » -

| 1

e

s

-
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DETAILED ESTIMATE OF SHED[PMX5M]

£xtimote Bosedon * PWD BUILDING SOR In force form 01.01.2015 £ NOK SOR.
( PWD BUILDING SOR MO. 14.9/132)
90 e e (s e il et

'{ PO BUILDING SOR NO, 14.8.1/132]

SekTe a5 lr?n;_n nG J3HE]

24 *P-n-v;ding g tang chicken mash wmghling not less tran
250 grmsd sarm os por 15 specilication in the requioed wiclih
! ‘with 10 mm long steet neilz on verticl and henzonlel surfoce,
near A.C.C. end brck wols juncion including scaifolding !
and oll lead one lifls alc. compiele befoo plasteriag valo!
1Gmits in bwight. :

]

{ PwD BUNDING SOR NO. 11.41/107) b =t v
19% ot ploster e = -

19056, ©.)

c)j\
Assistant Faninug
Sub Engineer Municip: Ttn g
Municipal Corporation Jagai W R
Jagdalpur (C.G) s

e a8 A

I

1632 82

1906 sam

B e L 4B4257.44.

Executive Engimter
liunicipa!l Corporation
TAGDA 2B ir 5

|
3
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PROPOSED CONSTRUCTION OF SHED FOR OFFICE, REST ROOM & TOILET ETC. ,DISTRICT ~JAGDALPUR [CG ]

(iv) TUBE WELL, PUMP AND WATER SUPPLY PIPE LINE

ESTIMATE BASED ON : PWD BUILDING SOR IN FORCE FORM 01.01.2015 & ELECTRICAL WORKS Effected from 01.07.2015

S.NO ITEM

Qry.

RATE
UNIT per unit AMOUNT

| = SNECSY LT T —

IBorfng/dn'ang bore well perfectly verfical for the specified depth suitable to receive!
[required dia for casing/ strainer pipe, by suitable method prescribed in IS: 2800 (part|
I}, including collecting samples from different strata, preparing and submitting strata
chart/bore log, including hire & running charges of all equipments, tools, plants & |
machineries required for the job, all complete as per direction of Engineer-in-charge
upto 90 metre depth below ground level. |

( PWD BUILDING SOR NO. 21.1/198)

All types of sail

~_(PWDBUILDING SOR NO. 21.1.1.3/198)

150 mm dia. _ 20 |

'Rocky strate including Boulders. _ T
_( PWD BUILDING SOR NO. 21.1.2.3/198)

Supplying. assembling, lowering and fixing in vertical position in bore well, ISI marked |__

metre | 33900 | 4780.00

. metre |

| mehe | 130400 | 2738400

[
|
£394.00 45540.00

= e

4
|
|

2
G.l. casing pipe (Plain) medium class in 4 to 7 meters length one end fitted with|
socket as per IS: 1239 (Part-1&Paort-2) 1992 with IVth revision (Up-to-date,
amendments), of reputed & approved make, including required hire & labour|
charges, fitfings & accessories, all complete, for all depths, as per direction of
Engineer- in-charge. |
( PWD BUILDING SOR NO. 21.5/199) - S 1
150 mm nominal dia | 21
___[(PWDBUILDING SORNO.21.53/1%9) =~~~ === === '
!- 3 _Tf’;o;iding and fixing M.S. cior:r;;-:; of Feabi'r'é_d dia to the top of casing/
I |housing pipe of tube well as per IS: 2800 (part ), including necessary
! _ !boFts & nuts of required size complete.
| (PWD BUILDING SOR NO. 21.12/200) ~

R e L Nl A
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S.NO ITEM RATE
i QrY. UNIT per unit AMOUNT
150 mm clamp 1 | each 105500 © 1055.00

___(PWD BUILDING SOR NO. 21.12.3/200)
!

rod in 3 meter length socketed on one end as per 1S: 1239 ( Part 1) 1990

with up to date amendments and socket as per IS: 2062/19%0 up to date
amendments.

!

l

| |

4 |Providing ISI Mark 32 mm dia G.I. [ & class) riser pipe and M.5. plunger 1
|

|

|

|

( PWD BUILDING SOR NO. 21.16/201) 21 [ metre | 27500 577500 |

______ N MU A, |

supply system with submersible motor direclly coupled to multi-stage suomersible i
pump of specified discharge copacity, head, delivery size in existing bore well
including 2 sets of suitable size holding clamps made out of 50 mm X émm M5 flat,
‘connection with suitable submersible cable of standard length etc. as required.

- ) i Set | 22669.00 2266900 |

e

|3HP THREE PHASE ) |

|( PWD ELECTRICAL SOR NO. 26.3.4/177)

|
- I = T o e T R e S S SRS ! I | i |
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S.NO ITEM

Qry.

UNIT

RATE
per unit

AMOUNT

6  Supohing of ‘oliowing sitet B closs G |
e end o every pipe length | fixing with ¢ brenibie purro and lawerng wilth he pump in
he Dore wel INCluding necetiony ntber oatke!. rutt & Doits e%

. NS
[(PWD ELECTRICAL SOR NO. 24 4/177)
5 mm dia

_(PWD ELECTRICAL SOR NO. 24 4 4/177)

Supplying ond firing of toliowing tires GW pate voive 51 mork in the tuetion/ delivery line
etC. o reqQuirea

{ PWD ELECTRICAL SOR NO_ 24 7/178)

_5\- mm (J a

( PWD CLECTRICAL SOR NOD. 24.7.4/178)

P = Sl o

n

g ¢ OWing 2
ing e'C. O regurec

( PWD ELECTRICAL $OK NO. 26.8/178)

.5: mm U_C ) . B
{ PWD ELECTRICAL SOR HO. 2¢.8.4/178)

-0

-S..!rrph- instafiction testing ond commestioning of I
cum control wall/fioor mounted hype moge out
w

comprising ¢! foiowing ponel mounting § -ngears Mmere in Inch

M IEQUTED

connection e
Q) Pnas c
B) 10/12.5/15
€] 32 A°C curve TPMCB | No

d] Voitmetet 0-500 V with selecior switch | set

e] Ammeter 0-10 A with CT's ona selector switcn | sel

'( PWD ELECTRICAL SOR NO. 26.9/178)

an s

I oe with weided iteel lange of witobie tize af both

15 HP 3 phase womerible maotar slarer
of nat less than |.émm thick MS theet and

LAING connachan uiler

EEE

12001 128900
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= p
=t 4
=
[S.ND ) ITEM 1 RATE [
Qry. UNIT per unit AMOUNT
10 Supplying and flxing MS. clamp 50 cm long mads of 5ommxsmm thick #.5. Flal for holding | i
ithe pipes ond submerable pump sel as required. _ o Sal | 31400, 31400
[( PwD ELECTRICAL SOR NO. 26.12/179) _ T # = ;. 2 ] . e P
V1 3uppiving end fixing 300 rm 0ia 2 mm thick. MS, sheol cover villh 3 om eage in two pust on
1ot well Rore o pe asiec: e yh ool 4
(PWD ELECIRICM SOR NO 26 Is,r‘lﬂl} . .
12 Provioing and .aw'r* in tenches G pi pes medium cioss complete with G titlings:
‘neluding escavalion of frenches, refiling ihe same and 1esting of joints complete,
( PWD BUILDING SORNO. 19.9/177) . _ ' : -
{SORNO.1%. 9. 5/1?7) 40 rmim dig nominal b e 50 ~RM 30800 15400.00
: ~ ToTAL Rs. 19446500
Add :03.5% for misc, ond centingencies. RS i 6305.58
10TAL | 201250.58

&
o tssis[m mﬂ“

Sub Engineer AURICIPAI Corppy..
Municipal Corporation dagdn; v
lagdalpur (C.G) -

ORSAYRs. . 200000.00

Executive Enginesar

Muniripa) u_,omorﬂmr
JAGDALYPYR e



PROPOSED CONSTRUCTION OF SHED FOR OFFICE, REST ROOM & TOILET ETC. ,DISTRICT -JAGDALPUR [CG.]

(v)WATCH MAN ROOM
Estimate Based on ;: PWD BUILDING SOR In force form 01.01.2015 & NON SOR.
S.No. PARTICULAR [No. | L B | D/ QryY. UNIT | RATE AMOUNT |
Excavation for all types and sizes of foundations, trenches and drains or for! | | ]
| any other, purpose including disposal of excavated stuff upto 1.5 m lift and| | : | | ]
lead upto 50m [af least Sm away from the excavated area), including| | | !

dressing and leveling of pits. ' |
(SORITEMNO.-1.1/9) ' ! ' ! N -

2 nal types of soils.
T (SORWEMNO.-111/9) I e e .
A ~ Forcolumn| 4 | 14 |14 16 | 1254
I ' Below groundbeam| 4 | 21 | 0.4 | Ol 0.34
| ! 12.88 | cum | 185.00 2382.80 |

2 |Extra for every additional lift of 1.5 m or part thereof.
( PWD BUILDING SOR NO. 1.6/10) - | i | .
Al types of soi | I ]

| |(PWDBUILDING SORNO.1.61/10) . | R I I D S N M—" GE——
O NS For column, & 14 | 14 o1 078 T T "
. | e _ ) _ | i i . 078 cum 2650 2078
Providing and laying mechanically mixed cement concrete with crushed, B e ]
a  stone oggregate excluding cost of centering and shuttering [with 40mm | |
i nominal size graded stone aggregate]. [
(SOR ITEM NO. 3.1/23)
1:4:8 ( 1 cement : 4 coarse sand : 8 groded stone aggregate 40mm
nominal size)
(SOR ITEM NO, 3.1.2/23
! For column 4 14 14 04[] o078 |
: Below groundbeam| 4, 21, 04 01 000 | | '
B - i [ | 078 [cum| 265900 | 20848 ‘\
[ A I o l \ l ) r| lL |\ ]

Y X

il
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(V)WATCH MAN ROOM
Estimate Based on : PWD BUILDING SOR In force form 01.01.2015 & NON SOR.
[s.No.| PARTICULAR [No. [ L [ B [ b/H | QY. [UNIT] RATE | AMOUNT |
[, 1:3:6 (I cement : 3 coarse sand : 4 graded stone aggregate 40mm! i ' f | | | !
nominal size). | ! | | | |
|( PWD BUILDING SOR NO. 3.1.3/22) . T I i . |
| CHECK POST o | 10
- . | 160 | cum | 297000 | 4752.00_
| |Providing and laying nominal mix reinforcement cement concrete with| | _-hir— | ___-ih _;_'_ T E
l'::rv..llsl’uad stone aggregate using concrete mixer in all works upto floor ﬁve! | | ] |
[Ievel excluding cost of reinforcement and form work. | | | | i
|( PWD BUILDING SOR NO. 3.2/23) | | | |
[1:1%4:3 [ 1 cement : 12 coarse sand : 3 graded stone aggregate 20mm| i | | ‘ ¢
inominal size). | | | | .
[ ( PWD BUILDING SOR NO. 3.2.1/23) | [ | !
[ For column| 4 120 [ 120 035 | 202
Groundbeorn| 4 | 210 | 020 | 023 | 039
O Forcoumnuptfoplinth] 4 | 020 (030 160 | 038 | | 7T
L1 For column up plinth fo siob fop level(3.2m) 4 | 020 | 030 © 240 0.8 %
| Slob level beam, 4 210 020 023 037
- Siab. 1 | 250 250~ 0.10 0.63 o
[ o = ___ Dooriinfet 1 130 020 010 003 | - . =
e _ Window| 1 | 190 020 0l0 , 004 |
i o ghofe b e o b o |
T e - Doorlfintell 1 | 130 [ 060 [ 0.0 | 008 | ' _
T ~ Window, 1 | 190 [ 040 | 0.0 | 0.1
| | | 443 cum | 4163.00 19273.86
|Extra for laying PCC/RCC of any grade in supersiructure above plinth |
|level for every floor or part thereof in addition fo rate for foundation and I
plinth:
( PWD BUILDING SOR NO. 3.4/23) [ ll 184 | cum | 97.50 179.73

BUILDKRAFFT

el o

T T OGN W L bl | w - s WO



(V)WATCH MAN ROOM
Estimate Based on : PWD BUILDING SOR In force form 01.01.2015 & NON SOR.

|5.No.| PARTICULAR No. L B D/H Qry. UNIT RATE AMOUNT,
| ]
S | | |
Providing ond fixing formwerk including centering, shuttering, strutting ' | | | |
7 staging propping bracing etc. complete and including its remaval at all | i i
levels for: i i | | l ‘
[(PWD BUILDING SORNO.2.1/18) B i i | ! '. 5 |
| Foundations, footings, bases of columns plinth beam, curtain wall in any i | [ |
| shape ond size and all type of wall below plinth level, ‘ | l |
( PWD BUILDING SOR NO. 2.1.1/16) . | | I
Forcolumn, 4 | 4.80 | 035 6.72 I
g Ground beam(side)| 8 | 2.10 023 | 386 | I
For column up fo Plinth| 4 100 | T 160 ﬂ__ ﬂo__ PRl - e P | R e DR
| | 1698 | Sgm. | 139.00 | 2340.78
___|Columns pillars piers and likes-rectangular or square in shape - i | { ) | |
(PWD BUILDING SORNO.2.1.5/1¢) B i ] |
: For column up ngito woll fop level[33smhight) & 100 " 32 1280 | |
) o | ; | ' |
i B i | 1280 [Sgm.|[ 29700 | 380140
~ 'Beoms, lintels, cantilevers & walls I | —[ |
~(PWD BUILDING SOR NO. 2.1.8/1¢) I (S| T SIS S ! L —
Slablevelbeam| & | 210 | | 023 3.86 §
bottom| 4 | 2.10 | T 020 | 148 | I
Doorlintell 2 | 130 [ om0 | 026 | T
[ “botiom| | 090 | 0.20 018 N | B _ 2
i Window| 2 | 150 | | 010 | 038 L 1 s
T __ bottom[ 1 | 1.50 | 020 = 030 | | :
= = — - 1 ! ', | b6 sqm.| 20200 | 134413
B 'Edé-é_or slab breaks in floor and walls upto 200mm. | ‘, [ ! | i |
(PWD BUILDING SOR NO. 2.1.4/16) ’ | | | | | !
1 - Slab| 4 | 25 | . | 1000 '|
_"' | T et o | | 11000 0 M | 3400 | 34000

o1l AWBAEET

il o e
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(v)WATCH MAN ROOM )
Estimate Based on : PWD BUILDING SOR in force form 01.01.2015 & NON SOR. .
[s.No.| PARTICULAR [No.] L | 8 | O/H | QY. [UNT]| RATE | AMOUNT
'Suspended fioors roofs access platform baiconies [plain surfaces) and| B § i -
__shelves [cast in situ)
/( PWD BUILDING SOR NO. 2.1.7/16) | l
Slab(bottom)| 1 | 25 2.5 6.25 | i
| ] |
! 6.25 sgm. | 23500 | 144875
| | I
Weather shade, chhajjo, comices and moldings '_ - | 1T T 1 B 1 i T
- \( PWD BUILDING SOR NO. 2.1.13/17) | =1 1 T 1 —
__chajjo| - B S R
Door lintel| 1 | 180 070 1.05 |
Window| 1| 1.90 | 070 | 133 . N T i
L I 238 sqm | 29400 9972
. mm et B i B B I '
Providing and placing in position reinforcement for R.C.C. work including: |
straightening, cutting, bending, binding etc. complete as per drawings! | { | |
8 including cost of binding wire in foundation and plinth all complete: | 1| | .
! { .
|( PWD BUILDING SOR NO. 3.14/24) | ;
| Thermo-Mechanically freated bars FE 415 [ |
| ( PWD BUILDING SOR NO. 3.14.1/24) I | 46 | 75 |Kg/Cum| 347.24 Kg. 5450 © | 1892431
Brick weork wilh modular well burni clay bricks of crushing strength nof than| | Bl i . i - T T
9 |35kg/sgem and water absorption not more than 20% in foundation and
plinthin:
__(PWDBUILDING SORNO.7.1/44) I DO SR DAY /s
Cement Mortar 1:6 (1 cement : é coarse sond) I I R A B T
( PWD BUILDING SOR NO. ?.l_.4/44] . B, A B ——

BRI MWBACET
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{v)WATCH MAN ROOM
Estimate Based on : PWD BUILDING SOR In force form 01.01.2015 & NON SOR.
[5.No.] - PARTICULAR [No.] L | B | o/ | QrfY. [UNT] RATE | AMOUNT
L e ORDOTNRGR ORI BRGY,_ 4 BT |02 ) 000, RS
I; - wall 4 | 21 02, 210 . 353 P e
deduchionofopmingld] 1 | 09 | 02 | 210 | 38 { | T
window| 1 | 1.5 | 02 | 120 | 036 | [ 1 1
| | 329 [Cum | 382100 | 1258437 1
10 Extra for brick work in superstructure above plinth level for every floor or l l \ 1 |
part thereof in addition to rate for foundation and plinth: !
( PWD BUILDING SOR NO. 7.6/45) |
2.79 Cum | 121.00 337.59
| | | |

N [Filing from available excavated stuff (Excluding rock) in frenches plinth,| |
isides of foundation etc. in laoyers not exceeding 20cm in depth i | ; r
consolidating each depasited layer by ramming and watering with a lead 1
‘upto 50 M. and lift upto 1.5 M.

T T T AL/ A Bt IS W SN M SRS (S 5
-' ' (0% of excavated stuff) 1030 | cum! 6500 ' 4e9.76
| ’. |
12 |6mm thick cement plaster of mix: | | |
( PWD BUILDING SOR NO. 11.1/103) . - T ______IL
In Cement mortar 1:4{1 cement :4 fine sand) o | B | | |
"~ |(PWDBUILDING SORNO.11.1.2/103) L = ] ] A L
| | e 4 | WS
] — ~ " Siablbottom)| 1| 25 | 25 | 625 |
i chajoloottom)| 1 | 1.5 | 07 | | 105
- - chajoloottom)l 1| 18 | 07 | [ 133 | , O
] - [ Bey |sam 00 75081
13 [I2mmihickcementplosterof mix____ TR N——— -
~ (PWDBUILDING SORNO.11.2/103) o S N S B
| lIn Cement mortar 1:6(1 cement :6 fine sand) R (! AU (R DR -
! {( PWD BUILDING SOR NO. 11.2.4/103) S TS S N AN SRS
r

AT AT
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(vJWATCH MAN ROOM
Estimate Based on : PWD BUILDING SOR in force form 01.01.2015 & NON SOR.
5.No. PARTICULAR [ No.
as per lenghth ground beamn| 4
walll 4
| deduction of Eﬁning[-} jor
f | - _window| |

Iﬁ_rnm thick cement plaster on the rough side of single or half brick wall of '
| mix:
~(PWD BUILDING SOR NO. 11.3/103)
in _C_g:ggﬁrlt mortar 1:4(1 cement :6 fine sand) | |
[(PWD BUILDING SOR NO. 11.3.4/103) ' |
one foce | !
| | 1832 | sqm | 107.00 | 195971

14 |Providing wood work in frorﬁés_—c;l- doors windows, clerestory windows and
|other frames wrought fromed and fixed in position. B |
( PWD BUILDING SOR NO. 8.1/54)
{ii) Sal, bijosal, benteak, chair, haldu

( PWD BUILDING SOR NO. 8.1.2/54)

door| 1 [ 210 00751 0125 | 002 | 1

2 090 |0075| 0125 | 002 | g

_ [ oo4 cum | 61051.00 2232.18

15 |Providing and fixing flush door shutters, conforming to IS 2202 (Part 1], | | [ ! |
interior grade, commercial type, core of block board construction with |

frame of first class hord wood and well matched commercial ply

|

|

|

|

|

|

|
T T e -

i s

I DOOR! 1

veneering with vertical grains. cross bands ond face vengers on both E ¢ !
faces of shutters excluding hinges. | 1 . J
( PWD BUILDING SOR NO. 8.13/56) | | | e : B }
|40 mm. thick (single leaf) | | | | | T EEE——— :
( PWD BUILDING SOR NO. 8.13.1/58) b oo | 0 R ) N M=

| 090 (2100 1.89 1K

i
T o
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(v)WATCH MAN ROOM
Estimate Based on : PWD BUILDING SOR In force form 01.01.2015 & NON SOR.
S.No. PARTICULAR No. L B D/H Qry. UNIT RATE
1.89 sqgm | 1401.00
16 |Extra for cutting rebate in flush door shutter (total area of door shutter to
be measured). |
( PWD BUILDING SOR NO. 8.21/57) | B ) ;
| -l ) 189 SQM 4600
Lo . SRR % Fy SRS NS (RIS i - L .
17 'Providing ond fixing M.S. grill of approved pattern made of M.S. fiats or i N
square or round bars welded to steel frame of windows elc. including
applying o priming coat welded to frame with all necessary fitting | |
complete including applying a priming of red oxide zinc chromate primer. | I
i
|
( PWD BUILDING SOR NO. 9.15/81)
Window| 2 1.20 | 0.600 1.44
1.44
1.44 8.5 |Kg/Sgm. 12,24 kg 67.50 826.20
18 |Providing and fixing M.5. bright finished or black enameled Pariamentary [ 1 .
hinges with necessory iron screws: =
(PWDBUILDING SORNO.895/6¢) N S .
—125x65x2.12mm SN (NN LR ST SRR YRR PONE [N [SHSII PR
/( PWD BUILDING SOR NO. 8.95.2/6¢) I | T
DOOR| 1 3 [ 300 |
. | 3.00 | saMm 47.50 202.50
719 [Providing and fixing M.S. bright finished or black enameled sliding door :
| bolts with bolts, nuts and necessary iron screws: | |
( PWD BUILDING SOR NO. 8.99/73) i | =
i) 250x16 mm a . | { !
( PWD BUILDING SOR NO. 8.99.2/73) ) | | | | e
DOOR| 1 | 2 | 2.00 S




|

(v)WATCH MAN ROOM
Estimate Based on : PWD BUILDING SOR In force form 01.01.2015 & NON SOR.
[s.No. PARTICULAR [No. ] L [ B | D/H | QIY. | UNIT| RAITE AMOUNT
L e —— ' | 200 |each 72.50 145,00
20 |Providing and fixing M.S. bright finished or black enameled door latch with | .
Necessary iron screws: ' | |
_____ /( PWD BUILDING SOR NO. 8.100./68) =
| | (ii) 250%x20x16 mm |
|{ PWD BUILDING SOR NO. 8.100.2/46) ; [
L DOOR| 1 ] 100 | ! :
[ . 1 ) 1.00 !each 5050 | 5050
21 IProviding and fixing M.S. bright finished or biack enomeled Tower bolts ]
| |(Bamel type) with necessary iron screws: ) I " ¢ [
[ PWD BUILDING SOR NO. 8.102/86) _ ) I I o %
| (i) 250 mm | | | | .
’_" ( PWD BUILDING SOR NO. 8.122.1/48) ' | ' |
[ DOOR| 1 | 2 | 200
L | ! | 2.00 each 34.50 ° 69.00
| | |
l 22 i!,F’rcwia::ling ond fixing M,S.'_bfighf finished or black enameled handles with | | |
[ Inecessary iron screws: | | | | .
( PWD BUILDING SOR NO. 8.103/47) N B SO [ | |
i) 125mm - S B N T . I T ran
T (PWD BUILDING SOR NO. 8.123.1/67) | ) | s
R ) DOCR 1 2 200 L .
200 each s1.00  102.00
23 |Providing and loying rectified ceramic glozed floor tiles 300:@300 mm | I | i |
conforming to IS: 15622 of approved make colour shade laid on 20 mm | | i |
thick Cement mortar 1:4 [1 cement : 4 coarse sand) including pointing the |
joints with whites cement mixed with matching pimment etc. complete. ‘ \ ‘
I T [
i | | e e

L

( PWD BUILDING SOR NO. 12.10/112)

DI AW ACET




(v)WATCH MAN ROOM
Estimate Based on : PWD BUILDING SOR In force form 01.01.2015 & NON SOR.

\
)

4

[5.No.

PARTICULAR

No. | L B | D/H |

QrY. | UNIT

Size above 300x300mm

( PWD BUILDING SOR NO. 12.8,2/112)

' 24 Providing and fixing aluminium work for doors, windows, ventilators and

—t
EERERE R e e S e ey S e e L N1 i
|For shutter of doors, windows & ventilators including providing ond making
|provision for fixing of fitting wherever required including the cost of

floor| 1 4

4.00

16.00 sgm

parlifions made out of extruded aluminium standard sections {main
section with minimum 1.5mm thickness) conforming to IS; 733, IS: 1285

|milred and jointed mechanically including aluminium cleats, neoprene
weather stripping gasket beveled edge beading, screws duly fixed in

|
wall/ floor with fixing clips or hold fasteners or bolts and nuts as required ‘ | | I
aluminium sections shall be anodized fransparent or dyed to approved| |
shade according to 1S: 1868, minimum anadic coating shall be of grade |
AC-15. (Glazing to be paid for separately: 24.50 [

|PV¥C/neoprene gasket required [Fittings shall be paid for separately).

~(PWD BUILDING SOR 9.47.2/85) -

|
1600 |
:

905.00

.52

11.52/KG

3.893.76

Providing and fixing glazing in aluminium door, window, venlilalor shutters |
and pariitions etc, with PYC/ neoprene gasket etc. complete. (Cost of |
aluminium snap beading shall be paid in basic item):

With float glass panes of 4 mm thickness

( PWD BUILDING SOR NO. 9.51.1/85)

Window

| 1.50 | 1.20

1.80

| | | |

1.80 | sqm |

411.00

1,099.80

Dl MWD ACET

R PR LNy 0N - Tl



[VIWATCH MAN ROOM

_Ewvtimate Eogd_t:\_r‘_.‘ﬂ\'_ﬁ_‘iﬂlll‘-!HG LOR

PARTICULAR __

-iiie_.'L___ T )

2 ADD:5% 'or Eleclrification works.

Ve

Sub Engineer
Municipal Corporation
Jagdalpur (C.G)

nloice lorm 01,01,2015 & NON S?F‘_.___ _

S 0 A L BT

L

N
Bl
Assistant Engineer
‘Municipal Corporation
Jagdalpur

iuB-rotat Fs 0132892
As 5t 4%
Grand tetal= 104770 aE
3AY 100002.52
Executives
*CuLlive Engineer

Musieijpal “urporalion

IAGD A Pl P



PROPOSED CONSTRUCTION OF SHED FOR OFFICE, REST ROOM & TOILET ETC, ,DISTRICT =JAGDALPUR [CG.]
(vI) DETAILED ESTIMATE FOR EXTERNAL ELECFRIFICATION DEVELOPMENT WORKS

EXTERNAL LIGHTINGS |/C TUBULAR POLES WITH LED FITTING, LED BOLLARD, SPIKE LIGHTING, AL. AR. XLPE CABLING, CABLES, GLANDING, LUGS, AUTO / MANUAL TIMER PANEL AND ACCESSORIES
| Based on PWD SOR For Electrical and Mechanical works in effected from-2015 |
!

__-,Ng-__},__lsgfg!ENCE SOR__| . ~ PARTICULAR - [Ne. [ L] B[O/M] _@ry. | UNT | _ RATE AMOUNT
1 ! C.GPWD |Fabrication, supply. inslaliation, testing ond commissioning of cubical type! 1 l i ll- !
| | E/m |=omi_:|u1m_en!nhuu wall |/ fioor mounted power cum control panel board of | : ! | 1
i SOR9.19 {specified size ond lollowing depth made out of not less than 2 mm thick CRCA| | | |
Poge 56 'MS shee! with suilable size compariments for bus bars, swilchgears and I
necesiary cutcuts for vollmeters, ammaters etc os per specificotions including I.
powder coaling pointing but without bus bars. switchgeors ond other
occessones etc complele o regured. (Only lace area to be measured)]
5.19.3/56 Above 450 ond uplo 400mm deep - o "i"'t' 1TelaET6, 10 sgm  B,108 _1__ 8,108.00
- ST S B 55 i e
2 C.GPWD Supply, installation, testing ond commissioning of 4 pole (3 phase + neutral] I |
E/M aluminium bus bor in exasting cubicol type comparimentolized wall / floor]
SOR 9.20 mounted panel board along with suitable size and shape insulalors, necessary
Poge 56 necessary bolts and nuts elc complete as required, |
9.20.1456 100 amp [20x5mm) T (10 10 20 Metre | 482,00 1,364.00
I I | i | I |
3| C.GPWD |Providing and firing following rafing and brecking copacity MCCB in exsting| | o .
EfM \cubicol ponel board including diling holes in cubical ponel, maoking r
SOR 11 connections eic ol required
Poge &4 .
: I T 3ies |3 pole MCCB, 25-100A, Adjusioble Thermai . =z ¥
a1 T C.GPWD Supplying and fixing on surfoce/ recess prewired vertical type lolawing way., | | A S T~
! Efm 415 volls TPAN, MCE ditribution board ol sheel steel phosphotized ond
\ SOR NP powder painted complele wilh loose wire box, terminal blocks, 200 amps |
Poge 70 tinned copper bushar, comman neulral knk, earth bar, din bar, de rachublel :
glond piate, locse wire box. superior make terminal connectors for ail| | I i
lincoming and outgoing circuits. duly prewired with suitoble sze FR PVC) ] i
linsulated copper conducior up 1o terminal biocks including interconnactions, | | | I | |
earthing efc. os required. (Bul without MCB/ RCCB/ solafor) [Note: Prewied) | | | ! , | l
verticol type MCB TPDB is normolly used where 3 phase outiets are required.] | | | | | i
| \
! ! | | | |
o S e - T—— s o Y F S FE— I S—— E—————
11.9.5/70 [4way (4+12), Doubledoor N ] 2] | 2.0 | Each | 7.,349.00 14,738.00
- T - I - - [
s CGPWD  |Supplying ond fuing TP MCB, 440 valls, 'C’ curve, suitable for ighting ond ulher\ | [T l | |
E/M lloods in the existing MCB DB complete with connections. testing and| | |
SOR 11,14 Iccmmisﬂom' g elc. os required. | 11 | | ! | |
: Page 72 | e —— _— " ! _— ._
\ Toumnstoil‘lamgg_ e AT _ 4D Eoch 49400 278400
t | p—— i !
| & | T CGPWD  |Supplying ond fiing TPAN MCB, 440 voits 'C' curve, suitable for ighting and ™
: EiM other loads in the exsting MCB DB complete with connechions. testing ong i
SOR 11163 |commissioning efc as required,
Poge 72

TEIRR.
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R I - - ) LU LD 18 Geeh  1ames | 133900
2T comwp “Prowmdng 000 feng TPAN MCB 483 vois C curve, sutcoe for gntnganal | T 1
{700 ofher 100 In the extng MCB DS compiete with connections teiting and| | ! |
SOR 11 18 COMmMILLOnIng eic ol recured | ! I |
_Pooena B - | | | |
o N7 someitedioTes 5 | 5.0 fach | M900  agasog
T masam 4Momoy o o R i | 30 | toch | 136 agire
s = i . n [ =
& CGPWD 'mednq Ong fung 3 poe. 415/500 voits folowng ratng [AC-T Duly] Dower I 1 | [ i | .
| EM confoctor N exitng storter / cubCol ponel ncluding. connechons. testing | | | |
SOR 1213 |onu COMMALONNG 12 ot regured. t | |
Poge 7§ | |
1213279 |40 omps ) S I IO i T ‘_Hl—'_i_ _!_.I!_I_i!g:cr_l ALY Ry 10800
§ | CGPWD  |Proviang ond fung folowng ratng cunent Faniformer n exsing cubicall | S T R A T — ;
Em |pGnel inCluding, connections. testing ond commissioning e'c. o3 required. | ! N
SOR 1218 | |
Poge 77 | | | | | :
= 12152/7% 10075 amps - o i 40 Each | 37500 1.560.00 |
e i — il | | b
10 CGPWD Provding ong fung ponel mounting 230 voits LED type indicating lomp in 1 | | |
Eim exting cuthcal ponel mcluaing, connechony, testing and commissioning e!cl : | |
SOR 12,17 ciregureg ' i I
. oo et WS I 9 W [0 SO o L 0 8700 5wz
S RN 4 - = —_— ¢ ]
i CGPWD Proviaing ona fang pone! mio g 1oliowing rafing anolog type ammeter of
Eim sze 100w 100 (M5 i exttng cuDco panel InCluding. connections, testing and
SORIZ 18 COMMISHOnng €' Gt redured
Foge 69
= 2 18.2/80 .0+ 100 omps s 2 20 Eacn axce 35400 |
12 | CGPWD  |Providing ond fuing pane: mounting G-500 volts veltmeler of sze 100x100 mS]: I i T ey
Em In exsting cubical pane! including. connecticns. testing ond commissioning' | 1
1 SOR1220 |efc o3 requred. | i |
| Foge &0 ! | | | , I | '
12.20.1/80 Angiog type 1271 1 .20 | Each | 18200 2400 .
- — N O R R — . 1
13 CGPWD |Providing ond fixng poanel mounting selecior switch in exsting cubical panel | | | 1 I
E/m NCIUCNG. CONNECTIONS fﬂ‘ﬂg ang CG""\-’T\SWVV; eiC osrequeeg |
SCR 12
Foge b0
2321 1/89 for votmeter S A S T I S T ’
- . 3 S S v AN .. ... oM PR .,
231 180 for omimete - 2 20 Each 8000 | 520.00 .
H i . = R S _ L !
e e e e A . e T DITWICTUY (eSS, 1| Ny B o :
i4 CGFND Froviding ona fing foliomng tme smicn (tmer in exstng cubicel ponel T 1 \
Eine NCIJONG, CONNECHTNS. 163ING ONG COMMILOnng e'C Ol regured. | | 2
SOF 1222 [
- Foge B) ]
. — Y i M S | . . &
———2R2E  noogipe = . AL 40 ke 225 L
bl e I ! L B N CR




® <

. .
- , = - T ——— e e —————— PR
1§ | CGrwp Eorthing with G | eorth pipe & § m¥ long. 4 mm 0o ncluding accetiornes, | | ! | !
Em ON0 DIOVICING MOLONTY enciolurs with cover piate having locking
lo'lhl'l 'oTongemen! ond wateing Doa, st with charcoal charcool and 1ol as |
Pooe?s  |recweo . ) I SR . T B
e CoPaT SUpong OrG 31nG & SWG G wre of 050 meve below ground level forl 1 | | | 1 —
£ CONDLCID #aTh eecliode. HClvang LOCe ng. ercavaion and refiing the; || | 1
LOR 1413 french eic ot regured b | I
BV N - . . — — 190 18| 34200 | Mehe  RW 1294000
| e g 1 i T 1
” I' CGPWD | Supphing ond laying 25 mm X & mm G 1, strp of 0.50 matra below ground as .[ | 1 | | | ‘ -
1 Eim iMp earth electrode. including soiderng. excavaton ond refiling he trench|
| SOR 1414 eic. ol reaured ‘ | l ‘ |
i s A S . . .1 €00 | Metw 750 3980600
! |
1€ CGPWD Supplyng ona loyng HDPE pipe of 440/ tacm in ground balow road, path otc’ REE ¥ < i
E/m Gt & depth not lels than 40 cm including escavation, dsmanting of road it
SOR 1863 requeed Gna refiling e Yench e1c. o 1edured
Fape ¥4
leamse  Femmovess | a L eso | mew | ima | ismse
’ " } L S (LN | S TS P, TE———— — ]
¥ CGPND Supptyng ang oy 'oiomng we medum ciass G pipe in ground Dalow
Erm 1904, poth e'c o! © Septh not len than 40 om including excavation, | |
SOR 165 dismanting of roog f regurea ond refiing the lrench eic. as required I | |
Foge 7 | \ | | |
i e e i e o
L lessms  sdmmintemalca = WO T TII000 [ Meter M0 | a7waco |
SIS e S g R oL ! + | t eI
o] C.GPWD Supplyng ong laying followng et one number PYC insuloted) XLPE, el | | |
E/m sheothed. sleel OMowed. Clumrium ConduGlor power cable of 1,1 KV grade! | !
SOR 173 in exsting RCC/ HUMES STONEWARE/ METAL/ HOPE pipe 1 required. | s
Poge 105 | I | | | |
T hampes Gaiosamm e Pl 1| L0000 Mete | L I100.00
2! ) CGPWD .5_5.3|.ng fiang ORO Cromong YWTGGke $e 0na Ol hype oluminim terulas lugs
Eim 1o fokgwng s2e | | KV groge power CoUe Core [ leod, presied win fugh
SOF 17.28 prelsuie CIOMpng 100l ACkanNg connecton o ywitch geary MCCE e ot
Foge i1e requiea ey ! e . - e R
[ i7aoaiop Wm0 —— ——— Tie0 1 _, 00 Eoch | 1® - 22900
T2 1 COGFWD  Eiechon of STEEL TUBULAR o W BEAM/ (3MB pCie In cement concrete 136 (1 | | | | e B
B cement - 3 coone sand & groced itone aggregate 40 mm roming! size) |
SOR 21,10 toundation Gnc Cement concrete colar of we 04 metre aia and §.50 mete | !
Foge 141 neignt from Grouna ieve NSaNg eacovahen and refing etc ol requied of |
lengtn |
SR : : G —1 - et e o —— R
= _21101/141  Uplo30Omete P = s T T T s D Eeen | 140 241000
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Poge 142,

‘Dangrng ona povadng sabcto ROC fsunoangy i+ Soment So9s0ts bl ‘
1 cernent T Cowry yans 4 graed stane augregate 20 mem noeeecd Sl o

3 mete 16 12 meka hagh Gl cCtAgeng Pl OCang stusl temlorLemwn)
[WraTam $0hg Car Cum, Form ok, sreding 1 no Somm da el o b {

e

lcotig eniry v. each founcabon, excavalion dipuser of washa 1o and g l ' | i
_im o rucund. 115 04, 04008 . 22 Doeum | at0s0 518710
- . . . e el N I i
Sop Gnng ond fdng ‘oASwing e submeniole coble o'ong with '
GoiPe 350 o ey o i A in ground efc 1 aG.eed -
g 1 kel Rl v | el 05 e
"ua D ugre 1l iheler "o 1881000
L ELHE B S — s . e :
IFrmuiging, retaling, teving ong oomemtionng of 335 MY, Rgn ¢ . ~e 1
S poly wath parta atong o 10p &Y atth wivla 1al ¢
8] Berey et J
1 - ) 1
1 1
1 ' '
i
i &
i
. _ Bk 153 feeh 31D SF04ILE0 |
' : gt wsTeem
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FF]H D ESTIMATE OF WORKISGSHED AT TRENCHING GROUND

e MAHARANA PRATAI WARD NO 47

D ON : PWD BUILDING S.0.R. IN FORCE FORM 01.01.2015

ESTIMATE BASE

'E NO.| L B |D/H| QTY. |UNIT| RATE | AMT
S.N.| REF ITEM

Excavation for all types and sizes of]

foundations trenches and dmllns or for
any other purpose including .d|spns.1l of]
1 1.1 C*:::nvalrd stuff upto 1.5 m lift and lead
upto S0m (at teats Sm away frpm the
excavated area), including dressing and
leveling of pits.

1.1.1 |(i) In all types of soils.

C| 18] 1.70] 1.70] 1.50 78.03
brick/base below GB| 12 4.70] 0.20] 0.20 2.26
2| 7.801 0.20| 0.20 0.62
ramp/ stair 8| 2.00( 0.20] 0.20 0.64
o N 2| 120 0.20] 0.20 0.10
3 78.03| cum| 185.00] 14436
Providing and filling in plinth with sand/
Crusher dust and hard moorum under
floor in layers not exceeding 20em in
s 1.18 depth consolidating each deposited layer
by ramming and watering including
dressing etc.complete.
C| 18| 1.70] 1.70{ 0.10 5.20
back filling| 18| 1.70| 1.70| 1.40 72.83
Deduction (-)
For P.C.C. -5.20
For R.C.C. -13.93
Filling in plinth area
WORKING AREA 1129.40] 9.40| 0.35 96.73
155.62] cum| 371.00 57736
;/? Providing and laying nominal mix
cement concrete with crushed stone
3 3.1 |aggregate using concrete mixer in
' foundation, plinth and at ground level
\ excluding cost of from work.

(i) 1:4:8 (1 cement : 4 coarse sand : §
3.1.2 |graded stone aggregate 40mm nominal

size).
C| 18| 1.70] 1.70] 0.10 5.20
ramp 4| 2.101 1.35| 0.10 1.13
stair 2| 1.20{ 0.20] 0.10 0.05
WORKING AREA 1] 29.4 94 0.1 27.64

34.02] cum|2659.00 90459

I’r'oviding and laying nominal mix
| reinforced cement concrete with crushed
4 3.2 |slone aggregate using concrete mixer in
l\ all works upto plinth leve| ¢

xcluding cost
of form work,

1:1%:3 (1 cement ; 1V, coarse sand @ 3
3.2.1 |graded stone aperegate 20mm nominal

size). ‘
| r. .. ] o
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EPE ! .3 BERERAN o [1p 1 g ‘a"_"-"-‘"'-;"-.‘-":é‘ 44
e 1 Footiug F LT[+ 10) "1750{ ¥1250| 7030 [ 2 5 o M ~7
' olumn up to fgl i ' | Pk
- ci| 18] 0s0] v 10 1.78 N
= #Wﬂmm i D
s Jonger spanbeam|  2[ 9.40| 030 0.40] ~ 226
—shortter span beam|  2[29.40| 0.30] 0.40 7.06
- 23.244] Cum.[4163.00] 96765
Providing and fixing form W.O*
including centring, shuttering, strutting,
5 2.1 |staging, propping bracing etc.- complete
and including its removal at all levels,
for:
() Foundations, footings, bases of]
columns plinth beam, curtain wall in any
2.1.1 \shape and size and all type of wall below
plinth level. .
Footing FI| 18| 6.00 0.30 32.40
column up to fgl
Cl| 18] 1.20 1.10 23.76
.\3‘ Ground Beam
%) longer span beam| 4| 9.40 0.40 15.04
shortter span beam 4129.40 0.40 47.04
118.24| sqm| 139.00 16435
Providing and placing in position
reinforcement for R.C.C. work including
straightening, cutting, bending, binding
19|32 |ec complete as per drawings including
cost of binding wire in foundation and
plinth all complete:
3.12 |Thermo-Mechanically treated bars FE 415
1] 1.25% of conct. qty.| 2280.82 Keg.| 35450 124305
Brick work with modular well burnt clay
bricks of crushing strength not than
7 7.1 |35kg/sqem and water absorption not
more than 20% in foundation and plinth
?’ ) in:
v Ny Cement Mortar 1:6 (1 cement : 6 coarse
7.14 sand)
Below Ground Beam
longer span| 2| 9.40] 0.20| 0.20 0.75
short span 2129.40f 0.20] 0.20 235
Above plinth
longer span 2| 9.40 0.20] 1.20 4,51
short span 2|29.40( 0.20f 1.20 14.11
ramp/ stair] 8] 2.00] 0.20| 0.30 0.96
1] 1.20] 1.20] 045 0.65
Deduction(-)
opening| 2| 5.00f 0.20] 1.20 -2.40
20.94] cum|3821.00 79996
Extra for brick work in superstructure
8 - above p}inth level for every floor or part
,I thereof in addition to rate for foundation
'. and plinth:
'; 17.83| cum| 121.00 2158
gt
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o [provading e oyl i
m' s~ 1 M islmees and mix in correct

H A

st plasiet 0

i-l-r cooly and plumbover cnhftnm.
beais and walls of any shape and size al
all levels, including curing any required
scaflolding all as per drawings and as
directed l;)- the Enginccr-inChargc.lfem
is inclusive of all required edge making,
finishing. transportation, .Iabour,
materials. tools, plants and equipments

etc. complete.

% e Rt AN BT 55 ¢

(i) Providing and making 12mm thick

Al 182 feement plaster of mix:
In Cement mortar 1:4(1 cement :4 fine
.22 sand)
Above plinth
longer span 2| 9.40 1.20 22.56
shorter span 2129.40 1.20 70.56
Deduction(-)
opening| 2| 5.00 1.20 -12.00
81.12| sqm| 103.00 8355
(iii)15mm thick cement plaster on the
B | 11.3 |rough side of single or half brick wall of]
mix:
In Cement mortar 1:5 (1 cement :5 fine
11.3.3 sand) (
Below Ground Beam
longerspan| 2| 9.40 0.50 9.40
shortspan|  2[29.40 0.50 29.40
Above plinth
longer span|  2{ 9.40 1.20 22.56
short span 2(29.40 1.20 70.56
ramp/stairf] 2| 2.00 0.50 2.00
Deduction(-)
opening| 2| 5.00 1.20 -12.00
ramp/stair| 2| 5.00 0.50 -5.00
116.92] sqm| 113.00 13212
Cement concrete flooring with cement
concrete 1:2:4 (1 cement : 2
10 | 12.30 [coarse sand : 4 graded stone aggregate
20mm) finished with a floating coat of]
neat cement.
12.3.3 |75 mm thick
hall 1| 9.40] 29.40 276.36
ramp| 2| 3.50] 2.10 14.70
276.36] sqm| 345.00 95344
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38 Work 1 = abul "(fﬂlﬁd,&iumﬁ‘-ur 'U#._f L ”‘! * 1 N Lj:-\!f. ih'w 159 m- m_‘ . 3 { i
rectanouls Pellow fubes ete.)) structure : I %i i Rt

i russes and frame

: \‘_"hl'n % E':

Tt

in built-up oonens, . '
work including cutting, hoisting, fixing
in position” upto a heigltt of 5Sm above
plinth level, consisting of _columns
1 9.3 |trusses, roof and bottom purhr.ls. b:f,se,
plate, holding down bolts, wind ties
bracing (if required), bolts, nuts apd
washers for. fastening etc. complete with
applying a priming coat of red oxide zinc
chromate primer.

Electric resistance or induction butt

931 welded tubes Grade-250

—

10.00{ 30.00/30.00] 9000.00 kgl 88.50 796500

Supply and fixing of polymer precoated
galvalume profile sheets (PPGL) of|
approved size, shape and pitch of]
corrugation, total coated thickness
(TCT) 0.60 mm +/- 5%, epoxy primer on
both side of the sheet and colour
polyester top coat 18-20 microns and 6-7
microns on bottom. Sheet should have
protective guard film of 25 microns
minimum to avoid scratches while
transportation and should be supplied in
single length upto 12 metre or as desired
by Engineer-in-charge. The sheet shall
be fixed using self drilling /self tapping
screws of size (5.5x 55mm) with EPDM
seal or with polymer coated J or L
hooks, bolts and nuts 8mm diameter with
bitumen and G.I. limpet washers or with
G.I. limpet washers filled with white lead
complete upto any pitch in horizontal/
vertical or curved surfaces excluding the
cost of purlins, rafters and trusses and

including cutting to size and shape
wherever required.

4

12 | 10.12

2{131.20] 5.50 343.20] sgm| 693.00 237838

Providing and fixing precoated
galvanised steel sheet roofing
accessories 0.50 mm +/- 5% total coated
thickness (TCT), Zinc coating 120gsm as
per IS: 277 in 240mpa steel grade, 5-7
microns epoxy primer on both side of the
13 | 10.16 shf:et and polyester top coat 15-18
microns using self drilling/ self tapping
screws or with polymer coated J or L
hooks, bolts and nuts and or G.I. seam

bolts and nuts, G.1. plain and bitumen
washers complete

10.16.1

Ridges plain (500-600mm)

—

31.20 31.20 m| 552.00 17222

14 | 14.22 |P2iMting on new work (two or more
coats) to give an even shade with:

14.22.2|Premium synthetic enamel paint

30.00] 10.00 150.00] sqm| 47.00 7050




= Efﬁf‘rgg'» B ‘ 1
-'”'amg"”md applying WisiCi-}
cemen! 1 sainte of best 1pprnvrd
make, volon in three coats to | |
obtain an cven shade inclusive of all

13- 14.11 |pecessary surface prcperatmn
application of one coat of cement primer
all complete as directed by the Engineer-
in-charge.
14.11.1/(i) On new work (Two or more coats)

i shade

198.04] * sqm| 52.50 10397
Distempering with acrylic washable
16 [ 14.9 distemper to give an even shade.
14.9.1 |On new work (Two or more coats)
198.04] sqm| 38.00 7526

Sub total Rs.| 1675733
Add 9% for Electrification works Rs. 150816
Add 9% for Water supply works Rs. 150816

Add 2.5% for Miscellaneous expenses Rs. 41893
Totall Rs.| 2019259
\\) Or Say Rs.| 2000000
N }“* ~07
s (o S
SUB ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
MUNICIPAL CORPORATION MUNICIPAL CORPORATION MUNICIPAL CORPORATION
JAGDALPUR JAGDALPUR JAGDALPUR
' =
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1 T"il'-ﬁn_-‘ﬂ_a.m}-w e potiA LN s, trenches an
WNeavation lor al & AR
i d stufl upt

purpose including disposal of cxt‘\'l""“"dmg dressing and leveling of pits.

Facticnlal o e
- d drains or for any other
o 1.5 m lift and lead upto 50m (at least

©iLiiD\D WORKS 01.01.2015.
! ‘!_ " 1/ | Quantity | Uit __I_?:I_lt‘___" _HLI‘:I_HII-_'

~

- |5m away from the excavated area), in<lu

PWD BUILDINGSORNO.1.V/9) ———

In all types of soils.

" T 1.9
PWD BUILDING SOR NO. 1.1. for rce drain_inner sids

18.00 | 1000 | 1.80 | 32400

324.00 | Cum 185.00 59940.00

2 4 . .
Filling from available excavated stull (Excluding rock) in trenches, plinth, sides of
foundation etc. in layers not exceed

ing 20cm. In depth consolidation each deposited layer

and watering with a lead upto SOM And lift upto 1.5M.

by ra i
‘\ ( PWD BUILDING SOR NO. 1.17/11)

for rce drain_inner side

I800 | 020 | 1.80] 648

648 | CUM 65.00 411.20

3 [Providing and laying nominal mix cement concrete with crushed stone aggregate using
concrete mixer in foundation, plinth and at ground level excluding cost of from work.

( PWD BUILDING SOR NO. 3.123) i :
1:4:8 (1 cement - 4 coarse sand - 8 graded stone aggregate 40mm nominal size).

PWD BUILDING SOR NO. 3.1.2723)
for drain

bottom

18.00 | 1000 ) 0.1C| 1800

1800 | Cum 2659.00 47862.00

|
4 |Providing and laying nominal mix plain cement concrete with crushed stone aggregate
using concrete mixer in all works upto plinth level excluding cost of form work,

( PWD BUILDING SOR NO. 3.1123)
1:1%:3 (1 cement : 1% coarse sand : 3 graded stone aggregate 20mm nominal size)

( PWD BUILDING SOR NO. 3.1.5723)

For drain

1800 | 1000 | 0.20 ) 3600

bottom

ra|—

1800 | 0.15 | 180 972

top slab

1200 | 1000 [ 015 2700
7272 Cum

4073.00] 296188.56

5 |Extra for laying PCC/ RCC, in or under water or liquid mud including cost of pumping or

bailing out of water and removing slush elc. complete:

( PWD BUILDING SOR NO. 3.10724)
(25% of Qty.of RCC works) 1818 | Cum 261.00 4744.98
6 Providing and fixing formwork includlng centering, shutle!in& strutting staging [lrupping
- bracing etc. complete and including its removal at all levels for:
e
({ PWD BUILDING SOR NO. 2.1/16)
Wall of any thickness including attached pilasters, buttresses etc.
{ PWD BUILDING SOR NO. 2.1.2/16)
for drain wall
inner side 18.00 - 1.80 ] 6480
Ouetr side 18.00 1.80 | 6480
12960 | Sqm 128.00] 29548.80

7 |Steel work welded in built up sections/ framed work including cutting hoisting, fixing in

position and Applying a priming coat of red oxide zinc chromate primer

( PWD BUILDING SOR NO. 9.6/80)
In gratings, frames, guard bar, ladder, railings, brackets, gates and similar works

(PWD BUILDING SOR NO. 9.6.1/80)

for drain top ISA (50X50X6) ANGLE@4.5 kg/m

18.00 | 4.50 - 162.00

16200 | kg

70.00 11340.00

8 |Providing and Ialying Reinforced Cement Concrete pipe NP 3 /prestressed concrete pipe on
ﬁ-m :’-IBS ]bc:img iwl..ay ing Rei“fof‘:cd cement concrete pipe NP3 /prestressed concrete
E;ﬁcn(lleu;ar |;n b;?lc:':?s:.beddmg °': granular material including fixing collar with

uding excavation, protection works, backfilling, concrete and

masonry works in head walls and Pparapets),

(PWD ROADSOR NO. 9.439)

e

B) 600 mm dia

e e




TR T \ hsial
[rach work wath moshalar 1y as'o b s

IS 12894-2002 of class designation 40 loui

[

Ircks) confirnung to

tanion and plinth in

i Solmenmtontankl | 7| 350|020 [T 8o e

(PWD SOR 20187 48 (7.8.3) ) s

Troviding and making 15mm thick cement plaster of mix:In Cement Mortar 1:5 ( 1 cement

S fine sand) .

a) RafMle wall B ( Sedimentation Tank 1) & 350 1.80 sqm. T13.00
0.20 1.80

(PWD SOR2018Tg.102 (11.3.3))

Neat Cement Punning

a )Sedimentation tank 1

8 | 350 | 1.80 sgm 33.00

(WD SORI01S8Tg.104 (11.5) )

350 | 020 sqm 33.00

- TOTAL (D)
Sub Total Rs.
Or say Rs.

S
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Sub Engineer
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Jagdalpur (C.G,

Ao
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= ___
Executive Engineer

UNicipz| Corporatia‘.
Jagdap,., {C.G)
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PLAN AT SHED (24.30mX12.20m)

precogied

15em. wids 45cm, gl
sami cuculad plain G 1
shi! guser

15em. @ RAIN WATER

==

M,

B .
Assis‘?aﬁ;&;;mr =

""""“lﬂf('urpor-ﬁ -

Jagdalpur

SECTION

PROPOSED CONSTRUCTION OF SHED FOR
RIES,
T ~AGDALPUR [CG]

oo

i
SHED PLAN & SECTION

o=

o o

T e
=




b |

("] ) 16511 02 w08 39w 40380 . 2
HHOM "2 DY HOJ D3ONINNODTN HIAZISIIEV I ONY HE WA I033IN 20350 9
B TNOLLOR L¥ MOOH AYH O1 SINWIB HIATWINY ¥04 SNl §
SHOO0S "L30 QALUNYIA 1OM i SHVD 40 Shtda SHITMH N ¥
SHYD NOLLDA W Li0anS OL 35070 9 Sivd a0y
NINVAS QN O 38079 8w L vunevda NOLYONTDA HO 4 (0) z
sl ] S MV 01 M H0UANS 01 35010 1 2 K| D dL
e T SHVINOLIOA M SvoiS O O 35075 BVISTWYIA 40074 w08
* SMOTI04 Sv 03004 38 TTvug DNIAAYT 40 NOWYDOT SHL
WYLI0 ONLLOOS NWNIOD ONY 'NOLLI3S ¥ LW 03dev 38 TIWHS SHVE 40 %05 Mt FHOW LON € =
NYd LNOAYT NOLLY3S ANY LY BYVE HITIVINS 40 / ! | M
L HALINVIO D 40 SINWLL 05 36 TIVHS KIDNIY v Mo oNnz
Y9 SAGEY ONY MOTIE 3NWS S1NIVIIOD NI 321 SIS SO | |
e
ool undvooyr- Lomisia SALON TVIANTD
HO4 O3ME 40 NOILSNHISNOD 035040H4 HALYIHD S HIAIHIIHM HVE 40 Vi0 50 *.Flml X
(U 62) BvIS (v} (st 09) W00 (2D gl
s 57) w38 (6)  (ww o) onyo04 (1) |
“SMOTIOHSY 28 Tivkg | A k
NIVIN O H3M0D BYZ1D D0 IHL N O A ; .
¥ANOD § N — N
| | ,.//.
| : _._
— ——
| 3051 w00 | 3m0si e o5y oot i 0Bk o0es ooer oot ] | 1 |
[T ] [ (K1} 7
ieguousig | LegBuotly [+] o 1 HAGIRA HIONTT | Miowa | wiowa s Xl%l 1035 oy
“aniEy 1 WS OHLOOA FE NOILYAYDNE | DNILOOS Euﬁmﬁ.ﬁ_r‘l T
> Hidza . ‘ i ] e L T T E{« oy -
3INAIHIS ONILOOS | M )
L o e ey
z e —— h
i¢ :
Z [ RET ] !
- - 12 b i
-.M % ..-lﬁ 4 . "Zir DSEN0SE .o =
g~ u..WTu @ NWNI0D | NNMIDD ]
5 e ANIMIMOINGE | o3ng |s0s3das|ons E
SiE szesonr 3IN03HIS NWNT0D 5
23 b—nce
£ = 34
B
NOILYAZTS

NYd
AN0E -
3d1d 5O ]
RS . S * S ——
—_—
Wi 5004 _m 2UVT4 S I WD XD0EX00E—
I0SE¥OSE) NWNIDD 2D I. =

wsexasel nmnicasoud| +
3L 5 W RO XDCTRODE-

ﬁ *1 [ %nﬂ_n.mxﬂmu.. soND |\\|.W.LI
Adid SN 1 -
J PINO51 SONy WINDDL SONG os T ISRV SNIGO IG5

2435




ROl ]




1. Trommels are the rotary screens which rotates the dry waste into screening
compartment and drops the material smaller than the mesh size in discharge
conveyor and rejects the oversized material on rejecting conveyor

| sl

Trommel Hole Dia 25mm, 4mm with feeding and discharge conveyor system

SI. No. | Technical specification of Trommel hole with dia 25mm, 4mm

1 Capacity 40 to 50 tons per hour as per requirement

Material of | M.S. fabricated body
2 construction | Corrosion resistant paint

20 to 25 HP Electric Motor, 3 phase with suitable reduction
3 Electric drive | gear box

Fiction Drive (Tyre type)

8 control panel | On/off with suitable dual contactors

4 Drive Heavy duty chain sprocket, support rollers and thrust rollers
5 Screen holes | M.S. screen 4 mm thick with punched holes Dia 25 mm !
6 screen size Screen size Dia 1000mmX 4000mm |
R Screening ]
7 compartment | Spiral flights to move material faster and prevent chocking }
|
|




2 Vibrator sieve machine is used for compost screening. The unwanted objects
are removed and pure coarse granules as per required size 4mm to Bmm' are
obtained. The more sized rejects are come through the topper outlet of the machine.

Inclined:-

Round shaped:-

SI. No. | Technical specification of Vibrator sieve machine

1 Capacity 5 to 10 tons per hour as per requirement

Material of | M.S. fabricated body (inclined or round shaped)
2  construction Corrosion resistant paint

==}

3 ﬁE_EIectric drive | box

5 HP Electric Motor, 3 phase with suitable reduction gear

| 4 | Screen holes | M.S. screen 4 mm thick with punched holes Dia 256 mm




[ 5 | screen size | 4mm & 8mm ]

3. Personal Protective Equipment (PPE):

As per the SUDA approved cost and list of PPE

4. Baling Machine: The dry municipal waste like Pet bottles, polyethene bags, tins,
tetra packs and other non-biodegradable materials are pressed hydraulically through
the Baling Machine for forming bales. It reduces the volume of these type of waste
and easy for carrying and the bailed RDF can be sent to cement plants for its
utilization in their kilns.

SI. No. \_Trech_}lcgl s_p_e_;ifi@i_gﬁ o'f'HydraL_mc éa_lin_g MacE[qe
1 Capacity | 50 T_'on_r_1e_s__ -

' M.S. fabricated body I
2 Material of construction | Corrosion resistant paint
3 Type of pump | Hydraulic system gear cum plunger pump system
- Chamber size 812 x 660 x 1600 in mm
5 Weight of Bale 100-150 Kg 1
6 Cycle time per bale 15-20 min |
7 Number of cylinders 1




@otor power | 7.5 Hp J

5. Fatka machine/ Dust Separator

This machine is useful for dedusting the non-recyclable materials before pre-
Processing/ sending the materials to baling units.

o e dlh
\

\

' SI.No. | Technical specification of Fatka machine/ Dust Separator

IE ' Capacity 1 300-400 kg per hour
.. Material of M.S fabr:cated-body o - o
| 2 construction Corrosion resistant paint
3 shape | Horizonal structure with compacted design
4 "Machine size | 1200 x 1000 x 2000 in mm o D

l

B ' Screenmesh 40 X 40 mm .

[ 6 | Motor power | 7.5 Hp, 3 phase SRS o
g

J "Rotar details | Dusting rotardia 400mm
|

e S C—




